
STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

HIGHWAY DIVISION 10

PROPOSAL
DATE AND TIME OF BID OPENING: Wednesday January 18, 2023 AT 2:00 P.M.

CONTRACT ID: DJ00451

WBS ELEMENT NO.: 2023CPT.10.10.10901 & 2023CPT.10.10.20901

FEDERAL AID NO.:  State Funded

COUNTY: Union

TIP NO.: None

MILES: 9.76

LOCATION: 1 Section of US 74 and 10 Sections of Secondary Roads

TYPE OF WORK: Resurfacing, Milling, Shoulder Reconstruction, Pavement Markings and 
Snowplowable Markers

AVAILABILITY DATE:  April 17, 2023

COMPLETION DATE:   October 5, 2024

NOTICE:
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF 
GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH 
CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR 
CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 
OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING 
BOARD.  BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE 
PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING AND 
REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF 
NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON BIDDING, THE BIDDER WHO IS 
AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE 
GENERAL STATUTES OF NORTH CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 
CALENDAR DAYS OF BID OPENING.

THIS IS A ROADWAY PROJECT. BID BONDS ARE REQUIRED.

NAME OF BIDDER

ADDRESS OF BIDDER



PROPOSAL FOR THE CONSTRUCTION OF 
CONTRACT No. DJ00451 IN  UNION COUNTY, NORTH CAROLINA

Date_________________________ 20_____
DEPARTMENT OF TRANSPORTATION,

RALEIGH, NORTH CAROLINA
The Bidder has carefully examined the location of the proposed work to be known as Contract No. DJ00451; has carefully 
examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the proposal, 
the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly understands the 
stipulations, requirements and provisions.  The undersigned bidder agrees to be bound upon his execution of the bid and 
subsequent award to him by the Department of Transportation in accordance with this proposal to provide the necessary 
contract payment bond and contract performance bond within fourteen days after the written notice of award is received by him.  
The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means of construction; and to 
do all the work and to furnish all materials, except as otherwise noted, necessary to perform and complete the said contract in 
accordance with the 2018 Standard Specifications for Roads and Structures by the dates(s) specified in the Project Special 
Provisions and in accordance with the requirements of the Engineer, and at the unit or lump sum prices, as the case may be, for 
the various items given on the sheets contained herein.  
The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work and 
required labor to construct and complete State Highway Contract No. DJ00451 in UNION COUNTY, for the unit or lump sum 
prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared by said 
Department, which proposal, plans, and specifications show the details covering this project, and hereby become a part of this 
contract.  
The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads and 
Structures, January 2018 with all amendments and supplements thereto, is by reference incorporated into and made a part of 
this contract; that, except as herein modified, all the construction and work included in this contract is to be done in accordance 
with the specifications contained in said volume, and amendments and supplements thereto, under the direction of the Engineer.  
If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or such 
other person as may be designated by the Secretary to sign for the Department of Transportation.  The conditions and 
provisions herein cannot be changed except over the signature of the said Contract Officer or Division Engineer.  
The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the basis 
for comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item or portion of the 
work as may be deemed necessary or expedient.  
An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the 
unit prices, nor in the time allowed for the completion of the work, except as provided for the contract. 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the Department of 
Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages in case this bid is 
accepted and the Bidder shall fail to provide the required payment and performance bonds with the Department of 
Transportation, under the condition of this proposal, within 14 calendar days after the written notice of award is received by 
him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder.



INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY
BEFORE PREPARING AND SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accordance with the following requirements.  
Failure to comply with any requirement may cause the bid to be considered irregular and may 
be grounds for rejection of the bid.

For preparing and submitting the bid electronically, refer to Article 102-8(B) of the 2018 Standard 
Specifications. 

Bidders that bid electronically on Raleigh Central-Let projects will need a separate Digital Signature 
from the approved electronic bidding provider for Division Contracts.

ELECTRONIC ON-LINE BID:
1.  Download entire proposal from Connect NCDOT website.  Download the electronic submittal 

file from the approved electronic bidding provider website.
2.  Prior to submitting a bid on a project, the bidder shall sign up on the Interested Parties List in 

conformance with Interested Parties List provision SP01 G02.
3. Prepare and submit the electronic submittal file using the approved electronic bidding provider 

software.
4.  Electronic bidding software necessary for electronic bid preparation may be downloaded from 

the Connect NCDOT website at: https://connect.ncdot.gov/letting/Pages/Electronic-Bidding.aspx 
or from the approved electronic bidding provider website.

https://connect.ncdot.gov/letting/Pages/Electronic-Bidding.aspx
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 PROJECT SPECIAL PROVISIONS (GENERAL)

All work and materials shall be in accordance with the provisions of the General Guidelines of this 
contract, the Project Special Provisions, the North Carolina Department of Transportation 2018 
Standard Specifications for Roads and Structure, the North Carolina Department of Transportation 
2018 Roadway Standards Drawings, the current edition of the Manual on Uniform Traffic Control 
Devices (MUTCD). 

The Contractor shall keep himself/herself fully informed of all Federal, State and local laws, 
ordinances, and regulations, and shall comply with the provisions of Section 107 of the Standard 
Specifications.

CONTRACT TIME AND LIQUIDATED DAMAGES:
(7-1-95) (Rev. 12-18-07) 108 SP1 G10 A

The date of availability for this contract is April 17, 2023.

The completion date for this contract is October 5, 2024.

Except where otherwise provided by the contract, observation periods required by the contract will 
not be a part of the work to be completed by the completion date and/or intermediate contract times 
stated in the contract.  The acceptable completion of the observation periods that extend beyond the 
final completion date shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are One Thousand One Hundred Dollars ($1,100.00) per 
calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:
(5-21-13) 108 SP1 G14 I

The Contractor shall complete the work required of installing each new inductive loop after the 
removal of each existing loop by the milling, patching or resurfacing operations and shall place and 
maintain traffic on same.

The date of availability for this intermediate contract time for each inductive loop installation will be 
the date when the Contractor elects to disturb the existing inductive loop.

The completion date for this intermediate contract time for each inductive loop installation will be 
the date which is seven (7) consecutive calendar days after the date of availability.

The liquidated damages are Five Hundred Dollars ($ 500.00) per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES:
(2-20-07) 108 SP1 G14 A

The Contractor shall complete the required work of installing, maintaining, and removing the traffic 
control devices for lane closures and restoring traffic to the existing traffic pattern.  The 
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Contractor shall not close or narrow a lane of traffic on THE FOLLOWING MAPS during the 
following time restrictions:

DAY AND TIME RESTRICTIONS 

MAP 1
Monday thru Sunday

6:00 A.M. to 6:00 P.M.

MAP 3, 7 & 8
Monday thru Friday

6:00 A.M. to 9:00 A.M.
4:00 P.M. to 6:00 P.M.  

                                                            

In addition, the Contractor shall not close or narrow a lane of traffic on ANY MAP, detain and/or 
alter the traffic flow on or during holidays, holiday weekends, special events, or any other time when 
traffic is unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For any occurrence that creates unusually high traffic volumes, as directed by the Engineer.

2. For New Year's Day, between the hours of 6:00 A.M. December 31st and 9:00 A.M. 
January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 9:00 
A.M. the following Tuesday.

3. For Easter, between the hours of 6:00 A.M. Thursday and 9:00 A.M. Monday.

4. For Memorial Day, between the hours of 6:00 A.M. Friday and 9:00 A.M. Tuesday.

5. For Independence Day, between the hours of 6:00 A.M. the day before Independence Day 
and 9:00 A.M. the day after Independence Day.

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours 
of 6:00 A.M. the Thursday before Independence Day and 9:00 A.M. the Tuesday after 
Independence Day.

6. For Labor Day, between the hours of 6:00 A.M. Friday and 9:00 A.M. Tuesday.

7. For Thanksgiving Day, between the hours of 6:00 A.M. Tuesday and 9:00 A.M. Monday.

8. For Christmas, between the hours of 6:00 A.M. the Friday before the week of Christmas 
Day and 9:00 A.M. the following Tuesday after the week of Christmas Day.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 



2023CPT.10.10.10901, Etc 8 Union

Day, Labor Day, Thanksgiving and Christmas.  The Contractor shall schedule his work so that lane 
closures will not be required during these periods, unless otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor begins to 
install all traffic control devices for lane closures according to the time restrictions listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is required 
to complete the removal of all traffic control devices for lane closures according to the time 
restrictions stated above and place traffic in the existing traffic pattern.

The liquidated damages are ONE THOUSAND DOLLARS ($1,000.00) per hour or any portion 
thereof.

CONTRACTOR PREQUALIFICATION:
(10-18-22) 102 SP1 G01

Revise the 2018 Standard Specifications as follows:

Page 1-10, Subarticle 102-2(A) Bidder Prequalification, lines 30-31, delete and replace the first 
sentence with the following:  

Prospective bidders shall obtain prequalification approval at least two business days prior to any 
letting in which they intend to submit a bid.  It is recommended that the prospective bidder file all 
required statements and documents with the State Prequalifications Engineer no less than 4 weeks 
before a given letting.  

Page 1-11, Subarticle 102-2(B) Purchase Order Bidder Prequalification, lines 16-18, delete and 
replace the first sentence with the following:  

Prospective bidders shall obtain prequalification approval at least two business days prior to any 
letting in which they intend to submit a bid.  It is recommended that the applicant file all required 
statements and documents with the State Prequalifications Engineer no less than 4 weeks before a 
given bid opening for their bid to be considered.  

Page 1-11, Article 102-3(C) Subcontractor Prequalification, lines 44-45, delete and replace the 
first sentence with the following:  

The subcontractor shall file all required statements and documents with the State Prequalifications 
Engineer no less than 4 weeks before beginning work.  

Page 1-12, Article 102-3(E) Renewal and Requalification, lines 38-40, delete and replace the first 
sentence with the following:  

It is recommended that the renewing or requalifying firm file all required statements and documents 
with the State Prequalifications Engineer no less than 4 weeks before a given letting for their bid to 
be considered.
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INTERESTED PARTIES LIST:
(6-21-22)(Rev. 7-19-22) 102 SP1 G02

Revise the 2018 Standard Specifications as follows:

Page 1-12, Article 102-3 PROPOSALS AND PLAN HOLDER LISTS, lines 45-49, delete and 
replace with the following:  

102-3 PROPOSALS AND INTERESTED PARTIES LIST

On Department projects advertised, the prospective bidder shall sign up on the Interested Parties List 
no later than one business day prior to the Letting day of that project, for which he intends to submit 
a bid.  There is no cost for signing up on the Interested Parties List that can be found on the 
Department’s website at connect.ncdot.gov/letting.

Page 1-12, Article 102-3 PROPOSALS AND PLAN HOLDER LISTS, lines 1-3, delete and 
replace the first sentence of the second paragraph with the following:  

The proposal will state the location of the contemplated construction and show a schedule of contract 
items with the approximate quantity of each of these items for which bid prices are invited.

Page 1-14, Article 102-8 PREPARATION AND SUBMISSION OF BIDS, lines 30-31, delete and 
replace the first paragraph with the following:

Prior to submitting a bid on a project, the bidder shall sign up on the Interested Parties List in 
conformance with Article 102-3.  The bidder shall submit a unit or lump sum price for every item in 
the proposal other than items that are authorized alternates to those items for which a bid price has 
been submitted

BIDS OVER LIMIT:
(08-01-16) SPD 01-400

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $5.0 million, the 
bid will not be considered for award.

DIVISION CONTRACT PREQUALIFICATION:
(07-01-14)(12-1-16) SPD 01-410

Any firm that wishes to bid as a prime contractor shall be prequalified with NCDOT as a Bidder or 
PO Prime Contractor prior to submitting a bid.  Information regarding prequalification can be found 
at: https://connect.ncdot.gov/business/Prequal/Pages/default.aspx.

Prior to performing the work, the prime contractor and/or subcontractor(s) shall be prequalified in 
the work code(s) which are identified as work items in the prime contractor’s construction progress 
schedule that they will complete themselves.  Any contractor identified as working outside their 
expertise may be considered in default of contract.

https://connect.ncdot.gov/business/Prequal/Pages/default.aspx
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BOND REQUIREMENTS:
(06-01-16) 102-8, 102-10 SPD 01-420A

A Bid Bond is required in accordance with Article 102-10 of the 2018 Standard Specifications for 
Roads and Structures.

Contract Payment and Performance Bonds are required in accordance with Article 103-7 of the 2018 
Standard Specifications for Roads and Structures.

EXTENSION OF CONTRACT TIME:

Failure on the part of the Contractor to furnish bonds or certifications, or to satisfy preliminary 
requirements necessary to issue the purchase order will not constitute grounds for extension of the 
contract time.  If the Contractor has fulfilled all preliminary requirements for the issuance of a 
purchase order, and the purchase order authorization is not available by the date of availability, the 
Contractor shall be granted an extension equal to the number of calendar days the purchase order 
authorization is delayed after the date of availability.

NOTIFICATION OF OPERATIONS:

The Contractor shall notify the Engineer 48 hours in advance of beginning work on this project.  The 
Contractor shall give the Engineer sufficient notice of all operations for any sampling, inspection or 
acceptance testing required.

NIGHT OPERATIONS:

Verification of any city or county permits, required for night work, shall be provided to the Engineer 
if the contractor wants to work at night.  Also, before the contractor begins his operations during 
night hours, he shall submit in writing, a full and complete plan for traffic control and construction 
lighting which shall be approved by the engineer prior to construction.

All traffic control devices used outside of closure areas shall meet the requirements for night use as 
set forth in the North Carolina Department of Transportation Standard Specifications for Roads and 
Structures, North Carolina Department of Transportation Roadway Standard Drawings, and the 
current Manual of Uniform Traffic Control Devices (MUTCD).

PROSECUTION OF WORK:
(7-1-95) (Rev. 8-21-12) 108 SP1 G15R

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner 
from the time he begins the work until completion and final acceptance of the project.  The 
Contractor will not be permitted to suspend his operations except for reasons beyond his control or 
except where the Engineer has authorized a suspension of the Contractor’s operations in writing.
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In the event that the Contractor’s operations are suspended in violation of the above provisions, the 
sum of $1000.00 will be charged to the contractor for each and every calendar day that such 
suspension takes place.  The said amount is hereby agreed upon as liquidated damages due to extra 
engineering and maintenance costs and due to increased public hazard resulting from a suspension of 
the work.  Liquidated damages chargeable due to suspension of the work will be additional to any 
liquidated damages that may become chargeable due to failure to complete the work on time.

DRIVEWAYS AND PRIVATE PROPERTY:

The Contractor shall maintain access to driveways for all residents, businesses, and property owners 
throughout the life of the project.
The Contractor shall not perform work for private citizens or agencies in conjunction with this 
project or within the project limits of this contract.  Any driveway paved by a Contractor which ties 
into an NCDOT system road being paved by the Contractor must be paved either prior to the road 
paving project or after its completion.

RAILROAD GRADE CROSSING:
  (7-1-95) (Rev. 10-20-20)                                                                   107-9                                                                                                SP1 G17R

When the use of slow moving or stopped equipment is required over at-grade railroad crossings, the 
contractor shall contact the appropriate track owner to gain Right of  Entry. The contractor shall be 
responsible for ascertaining and contacting the railroad track owner.

No separate payment will be made for conforming with the requirements of this Special Provision. 
Please contact Meredith McLamb, Surfaces and Encroachment manager with the Rail Division of the 
NCDOT with any questions pertaining to the Right of Entry.  She can be contacted 919-707-4132.

MAJOR CONTRACT ITEMS:
(2-19-02) 104 SP1 G28

The following listed items are the major contract items for this contract (see Article 104-5 of the 
2018 Standard Specifications):

Line # Description
11 Asphalt Concrete Surface Course, Type S9.5C
16 Patching Existing Pavement

SPECIALTY ITEMS:
(7-1-95)(Rev. 1-17-12) 108-6 SP1 G37

Items listed below will be the specialty items for this contract (see Article 108-6 of the 
2018 Standard Specifications).

Line # Description



2023CPT.10.10.10901, Etc 12 Union

23-28 Long-Life Pavement Markings
32 Permanent Pavement Markers

34-38 Erosion Control
39 Signals/ITS system

FUEL PRICE ADJUSTMENT:
(11-15-05) (Rev. 11-15-22) 109-8 SP1 G43

Revise the 2018 Standard Specifications as follows:

Page 1-87, Article 109-8, Fuel Price Adjustments, add the following:

The base index price for DIESEL #2 FUEL is $ 4.2569 per gallon.  Where any of the following are 
included as pay items in the contract, they will be eligible for fuel price adjustment.

The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

Description Units Fuel Usage 
Factor Diesel

Unclassified Excavation Gal/CY 0.29
Borrow Excavation Gal/CY 0.29
Class IV Subgrade Stabilization Gal/Ton 0.55
Aggregate Base Course Gal/Ton 0.55
Sub-Ballast Gal/Ton 0.55
Erosion Control Stone Gal/Ton 0.55
Rip Rap, Class _____ Gal/Ton 0.55
Asphalt Concrete Base Course, Type ____ Gal/Ton 0.90 or 2.90 
Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 0.90 or 2.90 
Asphalt Concrete Surface Course, Type ____ Gal/Ton 0.90 or 2.90 
Open-Graded Asphalt Friction Course Gal/Ton 0.90 or 2.90 
Permeable Asphalt Drainage Course, Type ____ Gal/Ton 0.90 or 2.90 
Sand Asphalt Surface Course, Type ____ Gal/Ton 0.90 or 2.90 
Ultra-thin Bonded Wearing Course Gal/Ton 0.90 or 2.90 
Aggregate for Cement Treated Base Course Gal/Ton 0.55
Portland Cement for Cement Treated Base Course Gal/Ton 0.55
> 11" Portland Cement Concrete Pavement Gal/SY   0.327
Concrete Shoulders Adjacent to > 11” Pavement Gal/SY   0.327
9” to 11" Portland Cement Concrete Pavement Gal/SY   0.272
Concrete Shoulders Adjacent to 9” to 11” Pavement Gal/SY   0.272
< 9” Portland Cement Concrete Pavement Gal/SY   0.245
Concrete Shoulders Adjacent to < 9” Pavement Gal/SY   0.245

For the asphalt items noted in the chart as eligible for fuel adjustments, the bidder may include the 
Fuel Usage Factor Adjustment Form with their bid submission if they elect to use the fuel usage 
factor. The Fuel Usage Factor Adjustment Form is found at the following link:

https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form%20
-%20%20Starting%20Nov%202022%20Lettings.pdf

https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form%20-%20%20Starting%20Nov%202022%20Lettings.pdf
https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form%20-%20%20Starting%20Nov%202022%20Lettings.pdf
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Select either 2.90 Gal/Ton fuel factor or 0.90 Gal/Ton fuel factor for each asphalt line item on the 
Fuel Usage Factor Adjustment Form.  The selected fuel factor for each asphalt item will remain in 
effect for the duration of the contract.  

Failure to complete the Fuel Usage Factor Adjustment Form will result in using 2.90 gallons per ton 
as the Fuel Usage Factor for Diesel for the asphalt items noted above.  The contractor will not be 
permitted to change the Fuel Usage Factor after the bids are submitted.

SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) (Rev. 5-16-17) 108-2 SP1 G58

The Contractor's attention is directed to the Standard Special Provision entitled Availability of Funds 
Termination of Contracts included elsewhere in this proposal.  The Department of Transportation's 
schedule of estimated completion progress for this project as required by that Standard Special 
Provision is as follows:

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of the 
2018 Standard Specifications.  Any acceleration of the progress as shown by the Contractor's 
progress schedule over the progress as shown above shall be subject to the approval of the Engineer.

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE 
(DIVISIONS):
(10-16-07)(Rev. 8-17-21) 102-15(J) SP1 G67

Description

The purpose of this Special Provision is to carry out the North Carolina Department of 
Transportation’s policy of ensuring nondiscrimination in the award and administration of contracts 
financed in whole or in part with State funds.

Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be 
used to meet the Combined MBE/WBE goal.  No submittal of a Letter of Intent is required.

Combined MBE/WBE Goal:  A portion of the total contract, expressed as a percentage that is to be 
performed by committed MBE/WBE subcontractors.

Fiscal Year Progress (% of Dollar Value)
2023 (7/01/22 - 6/30/23) 20% of Total Amount Bid
2024 (7/01/23 - 6/30/24) 80% of Total Amount Bid
2025 (7/01/24 - 6/30/25) 0% of Total Amount Bid
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Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being 
used to meet the Combined MBE / WBE goal by submission of a Letter of Intent.  Or any MBE or 
WBE used as a replacement for a previously committed MBE or WBE firm.

Contract Goal Requirement - The approved participation at time of award, but not greater than the 
advertised Combined MBE/WBE contract goal.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the 
Contractor's approved, committed participation along with a listing of the committed MBE and WBE 
firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 
premises, the materials or supplies obtained by the Contractor.

MBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that is 
anticipated to be performed by committed MBE subcontractor(s).

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business 
Enterprise through the North Carolina Unified Certification Program.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment 
in which the materials or supplies required for the performance of the contract are bought, kept in 
stock, and regularly sold to the public in the usual course of business.  A regular dealer engages in, as 
its principal business and in its own name, the purchase and sale or lease of the products in question.  
A regular dealer in such bulk items as steel, cement, gravel, stone, and petroleum products need not 
keep such products in stock, if it owns and operates distribution equipment for the products.  Brokers 
and packagers are not regarded as manufacturers or regular dealers within the meaning of this 
section.

Replacement / Substitution – A full or partial reduction in the amount of work subcontracted to a 
committed (or an approved substitute) MBE/WBE firm.    

North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive 
services and information to applicants for MBE/WBE certification.  The MBE/WBE program 
follows the same regulations as the federal Disadvantaged Business Enterprise (DBE) program in 
accordance with 49 CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing 
regulations (49 CFR Part 26) and official guidance for the DBE program.

WBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that is 
anticipated to be performed by committed WBE subcontractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business 
Enterprise through the North Carolina Unified Certification Program.
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Forms and Websites Referenced in this Provision

Payment Tracking System - On-line system in which the Contractor enters the payments made to 
MBE and WBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 
MBE/WBE firms working on the project.  This form is for paper bid projects only.   
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
IS%20Subcontractor%20Payment%20Information.pdf

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20
Replacement%20Request%20Form.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.  
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%2
0Form%20Rev.%202012.zip

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form 
acts as a written joint check agreement among the parties providing full and prompt disclosure of the 
expected use of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notificati
on%20Form.pdf

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 
or regular dealer that affirms that a portion of said contract is going to be performed by the signed 
MBE/WBE for the estimated amount (based on quantities and unit prices) listed at the time of bid.
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%2
0Subcontractor.pdf

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a 
project that will meet the Combined MBE/WBE goal.  This form is for paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-
WBE%20Subcontractors%20(State).docx

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the 
work areas where MBEs and WBEs quoted on the project.  This sheet is submitted with good faith 
effort packages.
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20
Comparison%20Example.xls

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
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Combined MBE/WBE Goal

The Combined MBE/WBE Goal for this project is 3.0 %

The Combined Goal was established utilizing the following anticipated participation for Minority 
Business Enterprises and Women Business Enterprises:

(A) Minority Business Enterprises 2.0 %

(1) If the anticipated MBE participation is more than zero, the Contractor shall exercise 
all necessary and reasonable steps to ensure that MBEs participate in at least the 
percent of the contract as set forth above.

(2) If the anticipated MBE participation is zero, the Contractor shall make an effort to 
recruit and use MBEs during the performance of the contract.  Any MBE 
participation obtained shall be reported to the Department.

(B) Women Business Enterprises 1.0 %

(1) If the anticipated WBE participation is more than zero, the Contractor shall exercise 
all necessary and reasonable steps to ensure that WBEs participate in at least the 
percent of the contract as set forth above.

(2) If the anticipated WBE participation is zero, the Contractor shall make an effort to 
recruit and use WBEs during the performance of the contract.  Any WBE 
participation obtained shall be reported to the Department.

The Bidder is required to submit only participation to meet the Combined MBE/WBE Goal. The 
Combined Goal may be met by submitting all MBE participation, all WBE participation, or a 
combination of MBE and WBE participation.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that are 
certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the 
Directory as MBE and WBE certified shall be used to meet the Combined MBE / WBE goal.  The 
Directory can be found at the following link.
https://www.ebs.nc.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of the 
firm’s capability to perform certain work.

Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use 
during the life of the contract.  Only those identified to meet the Combined MBE/WBE goal will be 
considered committed, even though the listing shall include both committed MBE/WBE 
subcontractors and additional MBE/WBE subcontractors. Any additional MBE/WBE subcontractor 
participation above the goal will follow the banking guidelines found 
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elsewhere in this provision.  All other additional MBE/WBE subcontractor participation submitted at 
the time of bid will be used toward the Department’s overall race-neutral goals. Only those firms 
with current MBE and WBE certification at the time of bid opening will be acceptable for listing in 
the bidder's submittal of MBE and WBE participation.  The Contractor shall indicate the following 
required information:

(A) Electronic Bids

Bidders shall submit a listing of MBE and WBE participation in the appropriate section of 
the electronic submittal file.

(1) Submit the names and addresses of MBE and WBE firms identified to participate in 
the contract.  If the bidder uses the updated listing of MBE and WBE firms shown in 
the electronic submittal file, the bidder may use the dropdown menu to access the 
name and address of the firms.

(2) Submit the contract line numbers of work to be performed by each MBE and WBE 
firm.  When no figures or firms are entered, the bidder will be considered to have no 
MBE or WBE participation.

(3) The bidder shall be responsible for ensuring that the MBE and WBE are certified at 
the time of bid by checking the Directory of Transportation Firms.  If the firm is not 
certified at the time of the bid-letting, that MBE’s or WBE's participation will not 
count towards achieving the Combined MBE/WBE goal.

(B) Paper Bids

(1) If the Combined MBE/ WBE goal is more than zero,

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of 
MBE/WBE participation, including the names and addresses on Listing of 
MBE and WBE Subcontractors contained elsewhere in the contract 
documents in order for the bid to be considered responsive.  Bidders shall 
indicate the total dollar value of the MBE and WBE participation for the 
contract.

(b) If bidders have no MBE or WBE participation, they shall indicate this on the 
Listing of MBE and WBE Subcontractors by entering the word “None” or the 
number “0.”  This form shall be completed in its entirety.  Blank forms will 
not be deemed to represent zero participation.  Bids submitted that do not 
have MBE and WBE participation indicated on the appropriate form will not 
be read publicly during the opening of bids.  The Department will not 
consider these bids for award and the proposal will be rejected.

(c) The bidder shall be responsible for ensuring that the MBE/WBE is certified at 
the time of bid by checking the Directory of Transportation Firms.  If the firm 
is not certified at the time of the bid-letting, that MBE’s 
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or WBE’s participation will not count towards achieving the Combined 
MBE/WBE  goal.

(2) If the Combined MBE/WBE Goal is zero, entries on the Listing of MBE and WBE 
Subcontractors are not required for the zero goal, however any MBE or WBE 
participation that is achieved during the project shall be reported in accordance with 
requirements contained elsewhere in the special provision.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE Goal, 
the firm is responsible for meeting the goal or making good faith efforts to meet the goal, just like 
any other bidder.  In most cases, a MBE or WBE bidder on a contract will meet the Combined 
MBE/WBE goal by virtue of the work it performs on the contract with its own forces.  However, all 
the work that is performed by the MBE or WBE bidder and any other similarly certified 
subcontractors will count toward the goal.  The MBE or WBE bidder shall list itself along with any 
MBE or WBE subcontractors, if any, in order to receive credit toward the goals.

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE 
Subcontractors just as a non-MBE/WBE bidder would.

Written Documentation – Letter of Intent

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the 
Combined MBE/WBE goal of the contract, indicating the bidder’s commitment to use the 
MBE/WBE in the contract.  This documentation shall be submitted on the Department’s form titled 
Letter of Intent.

The documentation shall be received in the office of the Engineer no later than 2:00 p.m. of the fifth 
calendar day following opening of bids, unless the fifth day falls on Saturday, Sunday or an official 
state holiday.  In that situation, it is due in the office of the Engineer no later than 10:00 a.m. on the 
next official state business day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used 
toward the Combined MBE/WBE goal, or if the form is incomplete (i.e. both signatures are not 
present), the MBE/WBE participation will not count toward meeting the Combined MBE/WBE goal.  
If the lack of this participation drops the commitment below the Combined MBE/WBE goal, the 
Contractor shall submit evidence of good faith efforts for the goal not met, completed in its entirety, 
to the Engineer no later than 2:00 p.m. of the eighth calendar day following opening of bids, unless 
the eighth day falls on Saturday, Sunday or an official state holiday.  In that situation, it is due in the 
office of the Engineer no later than 10:00 a.m. on the next official state business day.

Banking MBE/WBE Credit

If the committed MBE/WBE participation submitted exceeds the algebraic sum of the Combined 
MBE/WBE goal by $1,000 or more, the excess will be placed on deposit by the Department for 
future use by the bidder.  Separate accounts will be maintained for MBE and WBE participation and 
these may accumulate for a period not to exceed 24 months.
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When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and 
WBE firms to meet the advertised goal, as part of the good faith effort, the Department will consider 
allowing the bidder to withdraw funds to meet the Combined MBE/WBE goal as long as there are 
adequate funds available from the bidder’s MBE and WBE bank accounts.

Submission of Good Faith Effort

If the bidder fails to meet or exceed the Combined MBE/WBE goal, the apparent lowest responsive 
bidder shall submit to the Department documentation of adequate good faith efforts made to reach 
that specific goal.

One complete set and 3 copies of this information shall be received in the office of the Engineer no 
later than 2:00 p.m. of the fifth calendar day following opening of bids, unless the fifth day falls on 
Saturday, Sunday or an official state holiday.  In that situation, it is due in the office of the Engineer 
no later than 10:00 a.m. on the next official state business day.

Note:  Where the information submitted includes repetitious solicitation letters, it will be acceptable 
to submit a representative letter along with a distribution list of the firms that were solicited.  
Documentation of MBE/WBE quotations shall be a part of the good faith effort submittal.  This 
documentation may include written subcontractor quotations, telephone log notations of verbal 
quotations, or other types of quotation documentation.

Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More Than 
Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve 
the goal which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain 
sufficient MBE/WBE participation.  Adequate good faith efforts also mean that the bidder actively 
and aggressively sought MBE/WBE participation.  Mere pro forma efforts are not considered good 
faith efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a 
bidder has made.  Listed below are examples of the types of actions a bidder will take in making a 
good faith effort to meet the goals and are not intended to be exclusive or exhaustive, nor is it 
intended to be a mandatory checklist.

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 
advertising, written notices, use of verifiable electronic means through the use of the 
NCDOT Directory of Transportation Firms) the interest of all certified MBEs/WBEs that are 
also prequalified subcontractors.  The bidder must solicit this interest within at least 10 days 
prior to bid opening to allow the MBEs/WBEs to respond to the solicitation.  Solicitation 
shall provide the opportunity to MBEs/WBEs within the Division and surrounding Divisions 
where the project is located.  The bidder must determine with certainty if the MBEs/WBEs 
are interested by taking appropriate steps to follow up initial solicitations.
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(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the 
likelihood that the Combined MBE/WBE goal will be achieved.

(1) Where appropriate, break out contract work items into economically feasible units to 
facilitate MBE/WBE participation, even when the prime contractor might otherwise 
prefer to perform these work items with its own forces.

(2) Negotiate with subcontractors to assume part of the responsibility to meet the 
advertised goal when the work to be sublet includes potential for MBE/WBE 
participation (2nd and 3rd tier subcontractors).

(C) Providing interested certified MBEs/WBEs that are also prequalified subcontractors with 
adequate information about the plans, specifications, and requirements of the contract in a 
timely manner to assist them in responding to a solicitation.

(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s 
responsibility to make a portion of the work available to MBE/WBE subcontractors 
and suppliers and to select those portions of the work or material needs consistent 
with the available MBE/WBE subcontractors and suppliers, so as to facilitate 
MBE/WBE participation.  Evidence of such negotiation includes the names, 
addresses, and telephone numbers of MBEs/WBEs that were considered; 
a description of the information provided regarding the plans and specifications for 
the work selected for subcontracting; and evidence as to why additional agreements 
could not be reached for MBEs/WBEs to perform the work.

(2) A bidder using good business judgment would consider a number of factors 
in negotiating with subcontractors, including MBE/WBE subcontractors, and would 
take a firm’s price and capabilities as well as the advertised goal into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using MBEs/WBEs is not in itself sufficient reason for a bidder’s failure to meet the 
advertised goal, as long as such costs are reasonable.  Also, the ability or desire of a 
prime contractor to perform the work of a contract with its own organization does not 
relieve the bidder of the responsibility to make good faith efforts.  Bidding 
contractors are not, however, required to accept higher quotes from MBEs/WBEs if 
the price difference is excessive or unreasonable.

(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on a thorough 
investigation of their capabilities.  The bidder’s standing within its industry, membership in 
specific groups, organizations, or associates and political or social affiliations (for example, 
union vs. non-union employee status) are not legitimate causes for the rejection or non-
solicitation of bids in the bidder’s efforts to meet the project goal.

(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 
or insurance as required by the recipient or bidder.

(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, supplies, 
materials, or related assistance or services.
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(H) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; Federal, State, and local minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from the 
bid opening the Business Opportunity and Work Force Development Unit at 
BOWD@ncdot.gov to give notification of the bidder’s inability to get MBE or WBE quotes.

(I) Any other evidence that the bidder submits which shows that the bidder has made reasonable 
good faith efforts to meet the advertised goal.

In addition, the Department may take into account the following:

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving 
the Combined MBE/WBE goal.

(2) The bidders’ past performance in meeting the contract goal.

(3) The performance of other bidders in meeting the advertised goal.  For example, when 
the apparent successful bidder fails to meet the goal, but others meet it, you may 
reasonably raise the question of whether, with additional reasonable efforts the 
apparent successful bidder could have met the goal.  If the apparent successful bidder 
fails to meet the advertised goal, but meets or exceeds the average MBE and 
WBE participation obtained by other bidders, the Department may view this, 
in conjunction with other factors, as evidence of the apparent successful bidder 
having made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder, 
the Department reserves the right to award the contract to the next lowest responsive bidder that can 
satisfy to the Department that the Combined MBE/WBE goal can be met or that an adequate good 
faith effort has been made to meet the advertised goal.

Non-Good Faith Appeal

The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor may 
appeal a determination of non-good faith made by the Goal Compliance Committee.  If a contractor 
wishes to appeal the determination made by the Committee, they shall provide written notification to 
the Engineer.  The appeal shall be made within 2 business days of notification of the determination 
of non-good faith.

Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal

(A) Participation

The total dollar value of the participation by a committed MBE/WBE will be counted toward 
the contract goal requirements.  The total dollar value of participation by a committed 
MBE/WBE will be based upon the value of work actually performed by the MBE/WBE and 
the actual payments to MBE/WBE firms by the Contractor.

mailto:BOWD@ncdot.gov
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(B) Joint Checks

Prior notification of joint check use shall be required when counting MBE/WBE participation 
for services or purchases that involves the use of a joint check.  Notification shall be through 
submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall 
be in accordance with the Department's Joint Check Procedures.

(C) Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE 
firm may be counted toward the anticipated MBE participation.  The same holds for work 
that a WBE subcontracts to another WBE firm.  Work that a MBE/WBE subcontracts to a 
non-MBE/WBE firm does not count toward the contract goal requirement.    It should be 
noted that every effort shall be made by MBE and WBE contractors to subcontract to the 
same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill the MBE or 
WBE participation breakdown. This, however, may not always be possible due to the 
limitation of firms in the area.  If the MBE or WBE firm shows a good faith effort has been 
made to reach out to similarly certified firms and there is no interest or availability, and they 
can get assistance from other certified firms, the Engineer will not hold the prime responsible 
for meeting the individual MBE or WBE breakdown. If a MBE or WBE contractor or 
subcontractor subcontracts a significantly greater portion of the work of the contract than 
would be expected on the basis of standard industry practices, it shall be presumed that the 
MBE or WBE is not performing a commercially useful function.  

(D) Joint Venture

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count 
toward its contract goal requirement a portion of the total value of participation with the 
MBE or WBE in the joint venture, that portion of the total dollar value being a distinct 
clearly defined portion of work that the MBE or WBE performs with its forces.

(E) Suppliers

A contractor may count toward its MBE /WBE requirement 60 percent of its expenditures for 
materials and supplies required to complete the contract and obtained from a MBE or WBE 
regular dealer and 100 percent of such expenditures from a MBE or WBE manufacturer.

(F) Manufacturers and Regular Dealers

A contractor may count toward its MBE /WBE requirement the following expenditures to 
MBE/WBE firms that are not manufacturers or regular dealers:

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide 
service, such as professional, technical, consultant, or managerial services, or for 
providing bonds or insurance specifically required for the performance of 
a DOT-assisted contract, provided the fees or commissions are determined to be 
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reasonable and not excessive as compared with fees and commissions customarily 
allowed for similar services.

(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither 
a manufacturer nor a regular dealer, count the entire amount of fees or commissions 
charged for assistance in the procurement of the materials and supplies, or fees or 
transportation charges for the delivery of materials or supplies required on a job site 
(but not the cost of the materials and supplies themselves), provided the fees are 
determined to be reasonable and not excessive as compared with fees customarily 
allowed for similar services.

Commercially Useful Function

(A) MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to MBEs 
and WBEs that perform a commercially useful function in the work of a contract.  
A MBE/WBE performs a commercially useful function when it is responsible for execution 
of the work of the contract and is carrying out its responsibilities by actually performing, 
managing, and supervising the work involved.  To perform a commercially useful function, 
the MBE/WBE shall also be responsible with respect to materials and supplies used on the 
contract, for negotiating price, determining quality and quantity, ordering the material and 
installing (where applicable) and paying for the material itself.  To determine whether a 
MBE/WBE is performing a commercially useful function, the Department will evaluate the 
amount of work subcontracted, industry practices, whether the amount the firm is to be paid 
under the contract is commensurate with the work it is actually performing and the 
MBE/WBE credit claimed for its performance of the work, and any other relevant factors. If 
it is determined that a MBE or WBE is not performing a Commercially Useful Function, the 
contractor may present evidence to rebut this presumption to the Department.

(B) MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is 
performing a commercially useful function:

(1) The MBE/WBE shall be responsible for the management and supervision of the 
entire trucking operation for which it is responsible on a particular contract, and there 
shall not be a contrived arrangement for the purpose of meeting the Combined 
MBE/WBE goal.

(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and 
operational truck used on the contract.

(3) The MBE/WBE receives credit for the total value of the transportation services it 
provides on the contract using trucks it owns, insures, and operates using drivers it 
employs.



2023CPT.10.10.10901, Etc 24 Union

(4) The MBE may subcontract the work to another MBE firm, including 
an owner-operator who is certified as a MBE.  The same holds true that a WBE may 
subcontract the work to another WBE firm, including an owner-operator who is 
certified as a WBE.  When this occurs, the MBE or WBE who subcontracts work 
receives credit for the total value of the transportation services the subcontracted 
MBE or WBE provides on the contract.  It should be noted that every effort shall be 
made by MBE and WBE contractors to subcontract to the same certification (i.e., 
MBEs to MBEs and WBEs to WBEs), in order to fulfill the participation breakdown.  
This, however, may not always be possible due to the limitation of firms in the area.  
If the MBE or WBE firm shows a good faith effort has been made to reach out to 
similarly certified transportation service providers and there is no interest or 
availability, and they can get assistance from other certified providers, the Engineer 
will not hold the prime responsible for meeting the individual MBE or WBE 
participation breakdown.

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including 
from an owner-operator.  The MBE/WBE who subcontracts the work to a non-
MBE/WBE is entitled to credit for the total value of transportation services provided 
by the non-MBE/WBE subcontractor not to exceed the value of transportation 
services provided by MBE/WBE-owned trucks on the contract.  Additional 
participation by non-MBE/WBE subcontractors receives credit only for the fee or 
commission it receives as a result of the subcontract arrangement.  The value of 
services performed under subcontract agreements between the MBE/WBE and the 
Contractor will not count towards the MBE/WBE contract requirement.

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business 
open to the general public.  The lease must indicate that the MBE/WBE has exclusive 
use of and control over the truck.  This requirement does not preclude the leased 
truck from working for others during the term of the lease with the consent of the 
MBE/WBE, so long as the lease gives the MBE/WBE absolute priority for use of the 
leased truck.  This type of lease may count toward the MBE/WBE’s credit as long as 
the driver is under the MBE/WBE’s payroll.

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 
MBE/WBE that they are subcontracted/leased to and their own company name if it is 
not identified on the truck itself.  Magnetic door signs are not permitted.

MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE subcontractor (or an approved 
substitute MBE or WBE subcontractor) to meet all or part of a contract goal requirement, the 
contractor shall not terminate the MBE/WBE subcontractor for convenience.  This includes, but is 
not limited to, instances in which the Contractor seeks to perform the work of the terminated 
subcontractor with another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or with the 
Contractor’s own forces or those of an affiliate.  

The Contractor must give notice in writing both by certified mail and email to the MBE/WBE 
subcontractor, with a copy to the Engineer of its intent to request to terminate and/or substitute, 
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and the reason for the request.  The Contractor must give the MBE/WBE subcontractor five (5) 
business days to respond to the Contractor’s Notice of Intent to Request Termination and/or 
Substitution.  If the MBE/WBE subcontractor objects to the intended termination/substitution, the 
MBE/WBE, within five (5) business days must advise the Contractor and the Department of the 
reasons why the action should not be approved. The five-day notice period shall begin on the next 
business day after written notice is provided to the MBE/WBE subcontractor.

A committed MBE/WBE subcontractor may only be terminated after receiving the Department’s 
written approval based upon a finding of good cause for the proposed termination and/or 
substitution. For purposes of this section, good cause shall include the following circumstances:

(a) The listed MBE/WBE subcontractor fails or refuses to execute a written contract;
(b) The listed MBE/WBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good cause does 
not exist if the failure or refusal of the MBE/WBE subcontractor to perform its work on the 
subcontract results from the bad faith or discriminatory action of the prime contractor;

(c) The listed MBE/WBE subcontractor fails or refuses to meet the prime contractor’s 
reasonable, nondiscriminatory bond requirements;

(d) The listed MBE/WBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness;

(e) The listed MBE/WBE subcontractor is ineligible to work on public works projects because of 
suspension and debarment proceedings pursuant to 2 CFR Parts 180, 215 and 1,200 or 
applicable state law;

(f) The listed MBE/WBE subcontractor is not a responsible contractor;
(g) The listed MBE/WBE voluntarily withdraws from the project and provides written notice of 

withdrawal;
(h) The listed MBE/WBE is ineligible to receive MBE/WBE credit for the type of work 

required;
(i) A MBE/WBE owner dies or becomes disabled with the result that the listed MBE/WBE 

contractor is unable to complete its work on the contract;
(j) Other documented good cause that compels the termination of the MBE/WBE subcontractor.  

Provided, that good cause does not exist if the prime contractor seeks to terminate a 
MBE/WBE it relied upon to obtain the contract so that the prime contractor can self-perform 
the work for which the MBE/WBE contractor was engaged or so that the prime contractor 
can substitute another MBE/WBE or non-MBE/WBE contractor after contract award.

The Contractor shall comply with the following for replacement of a committed MBE/WBE:

(A) Performance Related Replacement

When a committed MBE/WBE is terminated for good cause as stated above, an additional 
MBE/WBE that was submitted at the time of bid may be used to fulfill the MBE/WBE 
commitment to meet the Combined MBE/WBE Goal.  A good faith effort will only be 
required for removing a committed MBE/WBE if there were no additional MBE/WBEs 
submitted at the time of bid to cover the same amount of work as the MBE/WBE that was 
terminated.
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If a replacement MBE/WBE is not found that can perform at least the same amount of work 
as the terminated MBE/WBE, the Contractor shall submit a good faith effort documenting 
the steps taken.  Such documentation shall include, but not be limited to, the following:

(1) Copies of written notification to MBE/WBEs that their interest is solicited in 
contracting the work defaulted by the previous MBE/WBE or in subcontracting other 
items of work in the contract.

(2) Efforts to negotiate with MBE/WBEs for specific subbids including, at a minimum:

(a) The names, addresses, and telephone numbers of MBE/WBEs who were 
contacted.

(b) A description of the information provided to MBE/WBEs regarding the plans 
and specifications for portions of the work to be performed.

(3) A list of reasons why MBE/WBE quotes were not accepted.

(4) Efforts made to assist the MBE/WBEs contacted, if needed, in obtaining bonding or 
insurance required by the Contractor.

(B) Decertification Replacement

(1) When a committed MBE/WBE is decertified by the Department after the 
SAF (Subcontract Approval Form) has been received by the Department, the 
Department will not require the Contractor to solicit replacement 
MBE/WBE participation equal to the remaining work to be performed by the 
decertified firm.  The participation equal to the remaining work performed by the 
decertified firm will count toward the contract goal requirement.

(2) When a committed MBE/WBE is decertified prior to the Department receiving the 
SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor 
shall take all necessary and reasonable steps to replace the MBE/WBE subcontractor 
with another MBE/WBE subcontractor to perform at least the same amount of work 
to meet the Combined MBE/WBE goal requirement.  If a MBE/WBE firm is not 
found to do the same amount of work, a good faith effort must be submitted to 
NCDOT (see A herein for required documentation).

(3) Exception: If the MBE/WBE's ineligibility is caused solely by its having exceeded 
the size standard during the performance of the contract, the Department will not 
require the Contractor to solicit replacement MBE/WBE participation equal to the 
remaining work to be performed by the decertified firm.  The participation equal to 
the remaining work performed by the decertified firm will count toward the contract 
goal requirement and overall goal.

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for 
approval on Form RF-1 (DBE Replacement Request).  If the Contractor fails to follow this 
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procedure, the Contractor may be disqualified from further bidding for a period of up to 6 months.

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be 
performed by a committed MBE/WBE, the Contractor will not be required to seek additional 
participation.  When the Engineer makes changes that result in additional work to be performed by a 
MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in additional 
work to the same extent as the MBE/WBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal impact 
on the contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless 
otherwise approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction, and 
a portion or all of the work had been expected to be performed by a committed MBE/WBE, the 
Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of work 
that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional 
participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a 
MBE/WBE subcontractor.  The Department reserves the right to require copies of actual subcontract 
agreements involving MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit a 
proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 
construction on the project.  The plan shall include the names of all trucking firms proposed for use, 
their certification type(s), the number of trucks owned by the firm, as well as the individual truck 
identification numbers, and the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 
or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish 
the Engineer a copy of the agreement.  The documentation shall also indicate the percentage (60% or 
100%) of expenditures claimed for MBE/WBE credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and 
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, 
or second tier subcontractor).  This accounting shall be furnished to the Engineer for any given 
month by the end of the following month.  Failure to submit this information accordingly may result 
in the following action:
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(A) Withholding of money due in the next partial pay estimate; or

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other 
entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 
accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report all 
monthly and final payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame specified 
may result in the disqualification of that contractor and any affiliate companies from further bidding 
until the required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies from being 
approved for further work on future projects until the required information is submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the 
value of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.
The Contractor shall report the accounting of payments through the Department’s DBE Payment 
Tracking System.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
2018 Standard Specifications may be cause to disqualify the Contractor.

CONTRACTOR'S LICENSE REQUIREMENTS:
(7-1-95) 102-14 SP1 G88

If the successful bidder does not hold the proper license to perform any plumbing, heating, air 
conditioning, or electrical work in this contract, he will be required to sublet such work to a 
contractor properly licensed in accordance with Article 2 of Chapter 87 of the General Statutes 
(licensing of heating, plumbing, and air conditioning contractors) and Article 4 of Chapter 87 of the 
General Statutes (licensing of electrical contractors).

UTILITY CONFLICTS:

It shall be the responsibility of the Contractor to contact all affected utility owners and determine the 
precise locations of all utilities prior to beginning construction.  Utility owners shall be contacted a 
minimum of 48 hours prior to the commencement of operations.  Special care shall be used in 
working around or near existing utilities, protecting them when necessary to provide uninterrupted 
service.  In the event that any utility service is interrupted, the Contractor shall notify the utility 
owner immediately and shall cooperate with the owner, or his representative, in 
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the restoration of service in the shortest time possible.  Existing fire hydrants shall be kept accessible 
to fire departments at all times.
The Contractor shall adhere to all applicable regulations and follow accepted safety procedures when 
working in the vicinity of utilities in order to insure the safety of construction personnel and the 
public.  Utilities damaged by the Contractor due to his negligence will be repaired at the Contractor’s 
expense.

USE OF UNMANNED AIRCRAFT SYSTEM (UAS):
(8-20-19) SP1 G092

The Contractor shall adhere to all Federal, State and Local regulations and guidelines for the use of 
Unmanned Aircraft Systems (UAS). This includes but is not limited to US 14 CFR Part 107 Small 
UAS Rule, NC GS 15A-300.2 Regulation of launch and recovery sites, NC GS 63-95 Training 
required for the operation of unmanned aircraft systems, NC GS 63-96 Permit required for 
commercial operation of unmanned aircraft system, and NCDOT UAS Policy.  The required 
operator certifications include possessing a current Federal Aviation Administration (FAA) Remote 
Pilot Certificate, a NC UAS Operator Permit as well as operating a UAS registered with the FAA.

Prior to beginning operations, the Contractor shall complete the NCDOT UAS – Flight Operation 
Approval Form and submit it to the Engineer for approval.  All UAS operations shall be approved by 
the Engineer prior to beginning the operations.

All contractors or subcontractors operating UAS shall have UAS specific general liability insurance 
to cover all operations under this contract.

The use of UAS is at the Contractor’s discretion.  No measurement or payment will be made for the 
use of UAS.  In the event that the Department directs the Contractor to utilize UAS, payment will be 
in accordance with Article 104-7 Extra Work.

EQUIPMENT IDLING GUIDELINES:
(1-19-21)                                                                                        107 SP1 G096

Exercise reduced fuel consumption and reduced equipment emissions during the construction of all 
work associated with this contract.  Employees engaged in the construction of this project should 
turn off vehicles when stopped for more than thirty (30) minutes and off-highway equipment should 
idle no longer than fifteen (15) consecutive minutes.  

These guidelines for turning off vehicles and equipment when idling do not apply to:

1. Idling when queuing.
2. Idling to verify the vehicle is in safe operating condition.
3. Idling for testing, servicing, repairing or diagnostic purposes.
4. Idling necessary to accomplish work for which the vehicle was designed (such as operating a 

crane, mixing concrete, etc.).
5. Idling required to bring the machine system to operating temperature.
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6. Emergency vehicles, utility company, construction, and maintenance vehicles where the 
engines must run to perform needed work.

7. Idling to ensure safe operation of the vehicle. 
8. Idling when the propulsion engine is providing auxiliary power for other than heating or air 

conditioning. (such as hydraulic systems for pavers)
9. When specific traffic, safety, or emergency situations arise.
10. If the ambient temperature is less than 32 degrees Fahrenheit.  Limited idling to provide for 

the safety of vehicle occupants (e.g. to run the heater).
11. If the ambient temperature is greater than 90 degrees Fahrenheit.  Limited idling to provide 

for the safety of vehicle occupants of off-highway equipment (e.g. to run the air 
conditioning) no more than 30 minutes.

12. Diesel powered vehicles may idle for up to 30 minutes to minimize restart problems.
Any vehicle, truck, or equipment in which the primary source of fuel is natural gas or electricity is 
exempt from the idling limitations set forth in this special provision.

ELECTRONIC BIDDING:
(2-19-19) 101, 102, 103 SP1 G140

Revise the 2018 Standard Specifications as follows:

Page 1-4, Article 101-3, DEFINITIONS, BID (OR PROPOSAL) Electronic Bid, line 1, replace 
“Bid Express®” with “the approved electronic bidding provider”.

Page 1-15, Subarticle 102-8(B), Electronic Bids, lines 39-40, replace “to Bid Express®” with “via 
the approved electronic bidding provider”.

Page 1-15, Subarticle 102-8(B)(1), Electronic Bids, line 41, delete “from Bid Express®” 

Page 1-17, Subarticle 102-9(C)(2), Electronic Bids, line 21, replace “Bid Express® miscellaneous 
folder within the .ebs” with “electronic submittal”. 

Page 1-29, Subarticle 103-4(C)(2), Electronic Bids, line 32, replace “.ebs miscellaneous data file 
of Expedite” with “electronic submittal file”



2023CPT.10.10.10901, Etc 31 Union

AWARD LIMITS:
(4-19-22) 103 SP1 G141

Revise the 2018 Standard Specifications as follows:

Page 1-29, Subarticle 103-4(C), Award Limits, line 4-8, delete and replace the first sentence in the 
first paragraph with the following:

A bidder who desires to bid on more than one project on which bids are to be opened in the same 
letting and who desires to avoid receiving an award of more projects than he is equipped to handle, 
may bid on any number of projects but may limit the total amount of work awarded to him on 
selected projects by completing the form Award Limits on Multiple Projects for each project subject 
to the award limit.

OUTSOURCING OUTSIDE THE USA:
(9-21-04) (Rev. 5-16-06) SP1 G150

All work on consultant contracts, services contracts, and construction contracts shall be performed in 
the United States of America.  No work shall be outsourced outside of the United States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work, 
services, staffing, or personnel to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing.

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION:
(1-16-07) (Rev 12-15-20) 105-16, 225-2, 16 SP1 G180

General

Schedule and conduct construction activities in a manner that will minimize soil erosion and the 
resulting sedimentation and turbidity of surface waters.  Comply with the requirements herein 
regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit for 
the work is required.

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the 
Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and 
maintained over the life of the contract.

(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater 
Supervisor to manage the Contractor and subcontractor operations, insure compliance with 
Federal, State and Local ordinances and regulations, and manage the Quality Control 
Program.

(B) Certified Foreman - Provide a certified, trained foreman for each construction operation that 
increases the potential for soil erosion or the possible sedimentation and turbidity of surface 
waters.
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(C) Certified Installer - Provide a certified installer to install or direct the installation for erosion 
or sediment/stormwater control practices.

(D) Certified Designer - Provide a certified designer for the design of the erosion and sediment 
control/stormwater component of reclamation plans and, if applicable, for the design of the 
project erosion and sediment control/stormwater plan.

Roles and Responsibilities

(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor 
shall be Level II and responsible for ensuring the erosion and sediment control/stormwater 
plan is adequately implemented and maintained on the project and for conducting the quality 
control program.  The Certified Supervisor shall be on the project within 24 hours notice 
from initial exposure of an erodible surface to the project’s final acceptance.  Perform the 
following duties:

(1) Manage Operations - Coordinate and schedule the work of subcontractors so that 
erosion and sediment control/stormwater measures are fully executed for each 
operation and in a timely manner over the duration of the contract.

(a) Oversee the work of subcontractors so that appropriate erosion and sediment 
control/stormwater preventive measures are conformed to at each stage of the 
work.

(b) Prepare the required National Pollutant Discharge Elimination System 
(NPDES) Inspection Record and submit to the Engineer.

(c) Attend all weekly or monthly construction meetings to discuss the findings of 
the NPDES inspection and other related issues.

(d) Implement the erosion and sediment control/stormwater site plans requested.
(e) Provide any needed erosion and sediment control/stormwater practices for the 

Contractor’s temporary work not shown on the plans, such as, but not limited 
to work platforms, temporary construction, pumping operations, plant and 
storage yards, and cofferdams.

(f) Acquire applicable permits and comply with requirements for borrow pits, 
dewatering, and any temporary work conducted by the Contractor in 
jurisdictional areas.

(g) Conduct all erosion and sediment control/stormwater work in a timely and 
workmanlike manner.

(h) Fully perform and install erosion and sediment control/stormwater work prior 
to any suspension of the work.

(i) Coordinate with Department, Federal, State and Local Regulatory agencies 
on resolution of erosion and sediment control/stormwater issues due to the 
Contractor’s operations.

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or 
any location where sediment leaves the Right-of-Way.

(k) Have available a set of erosion and sediment control/stormwater plans that 
are initialed and include the installation date of Best Management Practices.  
These practices shall include temporary and permanent 
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groundcover and be properly updated to reflect necessary plan and field 
changes for use and review by Department personnel as well as regulatory 
agencies.

(2) Requirements set forth under the NPDES Permit - The Department's NPDES 
Stormwater permit (NCS000250) outlines certain objectives and management 
measures pertaining to construction activities.  The permit references NCG010000, 
General Permit to Discharge Stormwater under the NPDES, and states that the 
Department shall incorporate the applicable requirements into its delegated Erosion 
and Sediment Control Program for construction activities disturbing one or more 
acres of land.  The Department further incorporates these requirements on all 
contracted bridge and culvert work at jurisdictional waters, regardless of size.  Some 
of the requirements are, but are not limited to:

(a) Control project site waste to prevent contamination of surface or ground 
waters of the state, i.e. from equipment operation/maintenance, construction 
materials, concrete washout, chemicals, litter, fuels, lubricants, coolants, 
hydraulic fluids, any other petroleum products, and sanitary waste.

(b) Inspect erosion and sediment control/stormwater devices and stormwater 
discharge outfalls at least once every 7 calendar days and within 24 hours 
after a rainfall event equal to or greater than 1.0 inch that occurs within a 24 
hour period.  Additional monitoring may be required at the discretion of 
Division of Water Resources personnel if the receiving stream is 303(d) listed 
for turbidity and the project has had documented problems managing 
turbidity.

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor 
Precipitation Estimate website to maintain a daily record of rainfall amounts 
and dates.

(d) Maintain erosion and sediment control/stormwater inspection records for 
review by Department and Regulatory personnel upon request.

(e) Implement approved reclamation plans on all borrow pits, waste sites and 
staging areas.

(f) Maintain a log of turbidity test results as outlined in the Department's 
Procedure for Monitoring Borrow Pit Discharge.

(g) Provide secondary containment for bulk storage of liquid materials.
(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater Permit 
NCS000250 requirements, and the applicable requirements of the General 
Permit, NCG010000.

(i) Report violations of the NPDES permit to the Engineer immediately who will 
notify the Division of Water Quality Regional Office within 24 hours of 
becoming aware of the violation.

(3) Quality Control Program - Maintain a quality control program to control erosion, 
prevent sedimentation and follow provisions/conditions of permits.  The quality 
control program shall:
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(a) Follow permit requirements related to the Contractor and subcontractors’ 
construction activities.

(b) Ensure that all operators and subcontractors on site have the proper erosion 
and sediment control/stormwater certification.

(c) Notify the Engineer when the required certified erosion and sediment 
control/stormwater personnel are not available on the job site when needed.

(d) Conduct the inspections required by the NPDES permit.
(e) Take corrective actions in the proper timeframe as required by the NPDES 

permit for problem areas identified during the NPDES inspections.
(f) Incorporate erosion control into the work in a timely manner and stabilize 

disturbed areas with mulch/seed or vegetative cover on a section-by-section 
basis.

(g) Use flocculants approved by state regulatory authorities where appropriate 
and where required for turbidity and sedimentation reduction.

(h) Ensure proper installation and maintenance of temporary erosion and 
sediment control devices.

(i) Remove temporary erosion or sediment control devices when they are no 
longer necessary as agreed upon by the Engineer.

(j) The Contractor’s quality control and inspection procedures shall be subject to 
review by the Engineer.  Maintain NPDES inspection records and make 
records available at all times for verification by the Engineer.

(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work 
listed herein during the respective construction activities to control erosion, prevent 
sedimentation and follow permit provisions:

(1) Foreman in charge of grading activities
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas
(3) Foreman in charge of utility activities

The Contractor may request to use the same person as the Level II Supervisor and Level II 
Foreman.  This person shall be onsite whenever construction activities as described above are 
taking place.  This request shall be approved by the Engineer prior to work beginning.

The Contractor may request to name a single Level II Foreman to oversee multiple 
construction activities on small bridge or culvert replacement projects.  This request shall be 
approved by the Engineer prior to work beginning.

(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the 
following erosion and sediment control/stormwater crew:

(1) Seeding and Mulching
(2) Temporary Seeding
(3) Temporary Mulching
(4) Sodding
(5) Silt fence or other perimeter erosion/sediment control device installations
(6) Erosion control blanket installation
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(7) Hydraulic tackifier installation
(8) Turbidity curtain installation
(9) Rock ditch check/sediment dam installation
(10) Ditch liner/matting installation
(11) Inlet protection
(12) Riprap placement
(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices)
(14) Pipe installations within jurisdictional areas

If a Level I Certified Installer is not onsite, the Contractor may substitute a Level II Foreman 
for a Level I Installer, provided the Level II Foreman is not tasked to another crew requiring 
Level II Foreman oversight.

(D) Certified Designer - Include the certification number of the Level III Certified Designer on 
the erosion and sediment control/stormwater component of all reclamation plans and if 
applicable, the certification number of the Level III Certified Designer on the design of the 
project erosion and sediment control/stormwater plan.

Preconstruction Meeting

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified 
Foremen, Certified Installers and Certified Designer and notify the Engineer of changes in certified 
personnel over the life of the contract within 2 days of change.

Ethical Responsibility

Any company performing work for the North Carolina Department of Transportation has the ethical 
responsibility to fully disclose any reprimand or dismissal of an employee resulting from improper 
testing or falsification of records.

Revocation or Suspension of Certification

Upon recommendation of the Chief Engineer to the certification entity, certification for Supervisor, 
Certified Foremen, Certified Installers and Certified Designer may be revoked or suspended with the 
issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), or Cease and Desist 
Order for erosion and sediment control/stormwater related issues.

The Chief Engineer may recommend suspension or permanent revocation of certification due to the 
following:

(A) Failure to adequately perform the duties as defined within this certification provision.
(B) Issuance of an ICA, NOV, or Cease and Desist Order.
(C) Failure to fully perform environmental commitments as detailed within the permit conditions 

and specifications.
(D) Demonstration of erroneous documentation or reporting techniques.
(E) Cheating or copying another candidate’s work on an examination.
(F) Intentional falsification of records.
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(G) Directing a subordinate under direct or indirect supervision to perform any of the above 
actions.

(H) Dismissal from a company for any of the above reasons.
(I) Suspension or revocation of one’s certification by another entity.

Suspension or revocation of a certification will be sent by certified mail to the certificant and the 
Corporate Head of the company that employs the certificant.

A certificant has the right to appeal any adverse action which results in suspension or permanent 
revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar days 
after receiving notice of the proposed adverse action.

Chief Engineer
1536 Mail Service Center
Raleigh, NC 27699-1536

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming 
effective on the date specified on the certified notice.  Failure to appeal within the time specified will 
result in a waiver of all future appeal rights regarding the adverse action taken.  The certificant will 
not be allowed to perform duties associated with the certification during the appeal process.

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  
Decision of the Chief Engineer will be final and will be made in writing to the certificant.

If a certification is temporarily suspended, the certificant shall pass any applicable written 
examination and any proficiency examination, at the conclusion of the specified suspension period, 
prior to having the certification reinstated.

Measurement and Payment

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified 
Installers and Certified Designer will be incidental to the project for which no direct compensation 
will be made.

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE:
(2-20-07) (Rev. 4-5-19) 105-16, 230, 801 SP1 G181

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs 
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, 
lakes or reservoirs designated as trout waters.  For lakes and reservoirs not designated as trout 
waters, the turbidity shall not exceed 25 NTUs.  If the turbidity exceeds these levels due to natural 
background conditions, the existing turbidity level shall not be increased.

If during any operating day, the downstream water quality exceeds the standard, the Contractor shall 
do all of the following:

(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the 
downstream turbidity levels into compliance, or
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(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to 
natural background conditions.  If the background turbidity measurements exceed the 
standard, operation of the pit and discharge can continue as long as the stream turbidity levels 
are not increased due to the discharge.

(C) Measure and record the turbidity test results (time, date and sampler) at all defined sampling 
locations 30 minutes after startup and at a minimum, one additional sampling of all sampling 
locations during that 24-hour period in which the borrow pit is discharging.

(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not 
brought into compliance.

During the Environmental Assessment required by Article 230-4 of the 2018 Standard 
Specifications, the Contractor shall define the point at which the discharge enters into the State’s 
surface waters and the appropriate sampling locations.  Sampling locations shall include points 
upstream and downstream from the point at which the discharge enters these waters.  Upstream 
sampling location shall be located so that it is not influenced by backwater conditions and represents 
natural background conditions.  Downstream sampling location shall be located at the point where 
complete mixing of the discharge and receiving water has occurred.

The discharge shall be closely monitored when water from the dewatering activities is introduced 
into jurisdictional wetlands.  Any time visible sedimentation (deposition of sediment) on the wetland 
surface is observed, the dewatering activity will be suspended until turbidity levels in the stilling 
basin can be reduced to a level where sediment deposition does not occur.  Staining of wetland 
surfaces from suspended clay particles, occurring after evaporation or infiltration, does not constitute 
sedimentation.  No activities shall occur in wetlands that adversely affect the functioning of a 
wetland.  Visible sedimentation will be considered an indication of possible adverse impacts on 
wetland use.

The Engineer will perform independent turbidity tests on a random basis.  These results will be 
maintained in a log within the project records.  Records will include, at a minimum, turbidity test 
results, time, date and name of sampler.  Should the Department’s test results exceed those of the 
Contractor’s test results, an immediate test shall be performed jointly with the results superseding the 
previous test results of both the Department and the Contractor.

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, available 
at https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/
TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to address water 
quality standards.  Tier I Methods include stilling basins which are standard compensatory BMPs.  
Other Tier I methods are noncompensatory and shall be used when needed to meet the stream 
turbidity standards.  Tier II Methods are also noncompensatory and are options that may be needed 
for protection of rare or unique resources or where special environmental conditions exist at the site 
which have led to additional requirements being placed in the DWQ’s 401 Certifications and 
approval letters, Isolated Wetland Permits, Riparian Buffer Authorization or a DOT Reclamation 
Plan’s Environmental Assessment for the specific site.  Should the Contractor exhaust all Tier I 
Methods on a site exclusive of rare or unique resources or special environmental conditions, Tier II 
Methods may be required by regulators on a case by case basis per supplemental agreement.

https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/%0BTurbidityReductionOptionSheet.pdf
https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/%0BTurbidityReductionOptionSheet.pdf
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The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan 
and develop the bid for the project.  CEC values exceeding 15 milliequivalents per 100 grams of soil 
may indicate a high potential for turbidity and should be avoided when dewatering into surface water 
is proposed.

No additional compensation for monitoring borrow pit discharge will be paid.
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PROJECT SPECIAL PROVISIONS (ROADWAY)

SCOPE OF WORK:

This contract is for the resurfacing of various primary and secondary roads in Union County.  The 
Contractor shall furnish all labor and materials for the project in accordance with the 2018 Standard 
Specifications and/or Special Provisions herein.

NOTES TO CONTRACTOR:

On any map, the final surface layer must be placed within 5 days of any milled joints, profile milling, 
etc.  If the contractor fails to adhere to this requirement, all work on all maps will be suspended as 
directed by the Engineer.  The contractor shall install the minimum of a 3’ paper joint for 1.5” maps 
for all milled joints.  On maps that exceed 1.5”, the contractor shall install a minimum of 6’ paper 
joint for all milled joints.

Contractor shall safe up any manhole or water valve, etc. by placing asphalt 2’ around the manhole 
or water valve on milled maps or as directed by the Engineer.  This work will be incidental to the 
contract.

HISTORICAL DISTRICT:

The Contractor’s attention is directed to the fact that MAP 10 (SR 1947 FAULKS CHURCH 
ROAD) is part of the National Register of Historical Districts. All equipment used to perform the 
work, as shown on Map 10, shall be operated inside the NCDOT Maintenance Right of Way. The 
Contractor shall not store equipment nor stockpile any materials inside the limits of the Historical 
Area. All equipment shall be removed at the end of each workday.

SHOULDER RECONSTRUCTION PER SHOULDER MILE:
(1-18-00) (Rev. 8-21-12) 560 SP1 R07BR

Description

This work consists of reconstructing each shoulder (including median shoulders as applicable) in 
accordance with Standard Drawing No. 560.01 and 560.02 of the 2018 Roadway Standard Drawings 
except that the rate of slope and width will be as shown on typical section, or to the existing shoulder 
point, whichever is nearer, as long as the desired typical is achieved, and when completed, adjusting 
and relocating mailboxes and paper boxes to the required height and distance from the edge of 
pavement and seeding and mulching.  This work shall be performed immediately after the 
resurfacing operations are complete as directed by the Engineer.

Materials

The Contractor shall furnish all earth material necessary for the construction of the shoulders in 
accordance with Section 1019 of the 2018 Standard Specifications.  All soil is subject to test and 
acceptance or rejection by the Engineer.  
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The Contractor will have the option of using Aggregate Shoulder Borrow (ASB) which meets the 
following gradation on All Maps.

Sieve Percent Passing
1 1/2" 100
1/2" 55 - 95
#4 35 - 74

Construction Methods

Obtain material from within the project limits or approved borrow source.  Prior to adding borrow 
material, the existing shoulder shall be scarified to provide the proper bond and shall be compacted 
to the satisfaction of the Engineer.

Any excess material generated by the shoulder reconstruction shall be disposed of by the Contractor 
in an approved disposal site.

Measurement and Payment

Shoulder Reconstruction will be measured and paid as the actual number of miles of shoulders that 
have been reconstructed.  Measurement will be made along the surface of each shoulder to the 
nearest 0.01 of a mile.  Such price will include disposing of any excess material in an approved 
disposal site, seeding and mulching, adjusting and relocating mailboxes and paper boxes to the 
required height and distance from the edge of pavement and for all labor, tools, equipment, and 
incidentals necessary to complete the work.  Where ASB is used, seeding and mulching will not be 
required.

Borrow Excavation will be paid in accordance with Section 230 of the 2018 Standard Specifications 
for earth material furnished by the Contractor.  The requirements of Article 104-5 of the 
2018 Standard Specifications pertaining to revised contract prices for overrunning minor items will 
not apply to the item of Borrow Excavation.  If ASB is used for borrow, a unit weight of 140 pounds 
per cubic foot will be used to convert the weight of ASB to cubic yards.

Incidental Stone Base will be measured and paid as provided in Article 545-6 of the 2018 Standard 
Specifications.  If ASB is used for Incidental Stone Base, payment will be made for borrow as 
referenced above.

Payment will be made under:

Pay Item Pay Unit
Shoulder Reconstruction Shoulder Mile
Borrow Excavation Cubic Yard
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SHOULDER RECONSTRUCTION PROCEDURE:
(7-1-95) (Rev. 10-15-13) 560 SP1 R10BR

Perform shoulder reconstruction immediately following paving operations and in no case allow 
paving operations to exceed shoulder operations by more than two weeks without written permission 
of the Engineer.  Failure to meet this requirement shall be cause to cease paving operations until it 
can be met.  Place final pavement marking after shoulder reconstruction.

Upon completion of shoulder reconstruction, remove construction signs and use on other projects or 
store at the county maintenance installation or as directed by the Engineer.

CONSTRUCTION SEQUENCE:
(7-1-95) (Rev. 8-21-12) 560 SP1 R34R

Pave each section of roadway begun in a continuous operation.  Do not begin work on another 
section of roadway unless satisfactory progress is being made toward completion of intersections and 
all other required incidental work by satisfactorily furnishing additional paving equipment and 
personnel, except for milling and patching operations.

RIGHT OF ENTRY TO CSX TRANSPORTATION RIGHT-OF-WAY:

The contractor shall contact the NCDOT Rail Division to begin the Right of Entry (ROE) process. 
The ROE requirements shall include, but are not limited to, providing necessary insurance, dates 
work will be performed and any applicable fees. The contractor shall obtain this ROE agreement 
from CSXT prior to performing any construction activities within the Railroad Right of Way. 

The contractor shall allow at least 120 days for the approval of the Right of Entry.

For assistance, contact the Resident Engineer or the Surfaces and Encroachment manager with the 
Rail Division of NCDOT at mmclamb@ncdot.gov.

All costs associated with satisfying CSX requirements and obtaining the ROE agreement, including, 
but not limited to, ROE fees and insurance shall be included in the price bid for the pay items 
associated with the work inside the railroad right of way. No separate measurement or payment will 
be made for these costs. 

Once work begins within the Railroad Right-of-Way, complete all operations in the Railroad Right 
of Way in a continuous manner in order to minimize CSXT flagging resources.

CSXT Insurance Requirements

I. Insurance Policies:

Agency and Contractor, if and to the extent that either is performing work on or about   
CSXT’s property, shall procure and maintain the following insurance policies:
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1. Commercial General Liability coverage at their sole cost and expense with limits of not 
less than $5,000,000 in combined single limits for bodily injury and/or property 
damage per occurrence, and such policies shall name CSXT as an additional named 
insured. The policy shall include endorsement ISO CG 24 17 evidencing that coverage 
is provided for work within 50 feet of a railroad. If such endorsement is not included, 
railroad protective liability insurance must be provided as described in item 4 below.

2. Statutory Worker’s Compensation and Employers Liability Insurance with limits of not 
less than $1,000,000.00, which insurance must contain a waiver of subrogation against 
CSXT and its affiliates (if permitted by state law).

3. Commercial automobile liability insurance with limits of not less than $1,000,000.00 
combined single limit for bodily injury and/or property damage per occurrence, and 
such policies shall name CSXT as an additional named insured. The policy shall 
include endorsement ISO CA 20 70 evidencing that coverage is provided for work 
within 50 feet of a railroad. If such endorsement is not included, railroad protective 
liability insurance must be provided as described in item 4 below.

4. Railroad protective liability insurance with limits of not less than $5,000,000.00 
combined single limit for bodily injury and/or property damage per occurrence and an 
aggregate annual limit of $10,000,000.00, which insurance shall satisfy the following 
additional requirements:

a. The Railroad Protective Insurance Policy must be on the ISO/RIMA Form of 
Railroad Protective Insurance - Insurance Services Office (ISO) Form CG 00 35.

b. CSX Transportation must be the named insured on the Railroad Protective 
Insurance Policy.

c. Name and Address of Contractor and Agency must appear on the Declarations 
page.

d. Description of operations must appear on the Declarations page and must match the 
Project description.

e. Authorized endorsements must include the Pollution Exclusion Amendment - CG 
28 31, unless using form CG 00 35 version 96 and later.

f. Authorized endorsements may include:
(i). Broad Form Nuclear Exclusion - IL 00 21
(ii) 30-day Advance Notice of Non-renewal or cancellation
(iii) Required State Cancellation Endorsement
(iv) Quick Reference or Index - CL/IL 240

g. Authorized endorsements may not include:
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(i) A Pollution Exclusion Endorsement except CG 28 31
(ii) A Punitive or Exemplary Damages Exclusion
(iii) A “Common Policy Conditions” Endorsement
(iv) Any endorsement that is not named in Section 4 (e) or (f) above.
(v) Policies that contain any type of deductible

5. All insurance companies must be A. M. Best rated A- and Class VII or better.

6. The CSX OP number or CSX contract number, as applicable, must appear on each 
Declarations page and/or certificates of insurance.

7. Such additional or different insurance as CSXT may require.

II. Additional Terms

1. Contractor must submit the original Railroad Protective Liability policy, Certificates of 
Insurance and all notices and correspondence regarding the insurance policies to:

Insurance Department 
CSX Transportation, Inc. 
500 Water Street, C-907 
Jacksonville, FL 32202

OR

insurancedocuments@csx.com and mmclamb@ncdot.gov
 

2. Neither Agency nor Contractor may begin work on the Project until it has received 
CSXT’s written approval of the required insurance.

INCIDENTAL STONE BASE:
(7-1-95) (Rev.8-21-12) 545 SP5 R28R

Description

Place incidental stone base on driveways, mailboxes, etc. immediately after paving and do not have 
the paving operations exceed stone base placement by more than one week without written 
permission of the Engineer.

Materials and Construction

Provide and place incidental stone base in accordance with Section 545 of the 2018 Standard 
Specifications.

mailto:insurancedocuments@csx.com
mailto:mmclamb@ncdot.gov
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Measurement and Payment

Incidental Stone Base will be measured and paid in accordance with Article 545-6 of the 
2018 Standard Specifications.

INCIDENTAL MILLING:
(11-15-22) 607 SP6 R02R

Revise the 2018 Standard Specifications as follows:

Page 6-5, Article 607-3 CONSTRUCTION METHODS, add the following paragraph after line 45:  

Variable depth milling is intended to improve the cross-sectional slope of the pavement.  

Page 6-6, Article 607-3 CONSTRUCTION METHODS, line 9, delete and replace the first 
sentence in the sixth paragraph with the following:  

The Engineer may require re-milling of any area exhibiting pavement laminations, scabbing or other 
defects.  

Page 6-6, Article 607-4 TOLERANCE, lines 17-18, delete and replace the second sentence with 
the following:  

The Engineer may vary the depth of milling by not more than one inch.  In the event the directed 
depth of milling cut is altered by the Engineer more than one inch, either the Department or the 
Contractor may request an adjustment in unit price in accordance with Article 104-3.  In 
administering Article 104-3, the Department will give no consideration to value given to RAP due to 
the deletion or reduction in quantity of milling.  Article 104-3 will not apply to the item of Incidental 
Milling.

Page 6-6, Subarticle 607-5(A) Milled Asphalt Pavement, lines 21-23, delete and replace the first 
sentence with the following:  

Milled Asphalt Pavement, __" Depth will be measured and paid as the actual number of square yards 
of pavement surface milled in accordance with this specification and accepted by the Engineer.

Page 6-6, Subarticle 607-5(A) Milled Asphalt Pavement, lines 24-28, delete and replace the third 
and fourth sentence with the following:  

The width will be the width required by the plans or directed by the Engineer, measured along the 
pavement surface.  Areas to be paid under this item include mainline travel lanes, full width turn 
lanes greater than 500 feet in length, collector lanes, shoulders, and any additional equipment 
necessary to remove pavement in the area of manholes, water valves, curb, gutter and other 
obstructions.
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Page 6-6, Subarticle 607-5(B) Milled Asphalt Pavement Depth Varies from Required Depth, 
lines 29-37, delete and replace the title and first paragraph with the following:  

(B) Variable Depth Milled Asphalt Pavement

Milling Asphalt Pavement, __" to __" will be measured and paid as the actual number of square 
yards of pavement surface milled in accordance with this specification and accepted by the Engineer.  
In measuring this quantity, the length will be the actual length milled, measured along the pavement 
surface.  The width will be the width required by the plans or directed by the Engineer, measured 
along the pavement surface. Areas to be paid under this item include mainline travel lanes, full width 
turn lanes greater than 500 feet in length, collector lanes, shoulders, and any additional equipment 
necessary to remove pavement in the area of manholes, water valves, curb, gutter and other 
obstructions.

Page 6-6, Subarticle 607-5(C) Incidental Milling, lines 45-49, delete and replace the first and 
second sentence with the following:  

Incidental Milling will be measured and paid as the actual number of square yards of surface milled 
where the Contractor is required to mill butt joints, irregular areas, full width turn lanes 500 feet or 
less, intersections milled and re-mill areas that are not due to the Contractor’s negligence that is 
accepted by the Engineer.  In measuring this quantity, the length will be the actual length milled, 
measured along the pavement surface.  The width will be the width required by the plans or directed 
by the Engineer, measured along the pavement surface.

Page 6-7, Subarticle 607-5(D) Milling of Defects, lines 6-10, delete and replace the second 
sentence with the following:  

If the Engineer directs re-milling of an area and is not due to the Contractor's negligence, the re-
milled area will be measured as provided in Subarticle 607-5(C) and paid at the contract unit price 
per square yard for Incidental Milling.

SHOULDER WEDGE:
(9-20-11) (Rev. 8-21-12) 610 SP6 R03R

Revise the 2018 Standard Specifications as follows:

Page 6-21, Article 610-8, SPREADING AND FINISHING, add the following after line 39:

Attach a device, mounted on screed of paving equipment, capable of constructing a shoulder wedge 
with an angle of 30 degrees plus or minus 4 degrees along the outside edge of the roadway, measured 
from the horizontal plane in place after final compaction on the final surface course.  Use an 
approved mechanical device which will form the asphalt mixture to produce a wedge with uniform 
texture, shape and density while automatically adjusting to varying heights.

Payment for use of this device will be incidental to the other pay items in the contract.
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PRICE ADJUSTMENT - ASPHALT BINDER:
(11-21-00)(02-20-18) 620 SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of 
the 2018 Standard Specifications.

The base price index for asphalt binder is $ 673.13 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 
terminals on November 1, 2022.

FINAL SURFACE TESTING NOT REQUIRED:
(5-18-04) (Rev. 2-16-16) 610 SP6 R45

Final surface testing is not required on this project in accordance with Section 610-13, Final Surface 
Testing and Acceptance.

ASPHALT CONCRETE SURFACE COURSE COMPACTION:
(7-1-95) (Rev. 8-21-12) SP6 R49R

Compact the asphalt surface course on this project in accordance with Subarticle 610-9 of the 2018 
Standard Specifications and the following provision:

Perform the first rolling with a steel wheel roller followed by rolling with a self-propelled pneumatic 
tired roller with the final rolling by a steel wheel roller.

MILLING ASPHALT PAVEMENT:
(1-15-19) 607 SP6 R59

Revise the 2018 Standard Specifications as follows:

Page 6-5, Article 607-2, EQUIPMENT, lines 14-16, delete the seventh sentence of this Article and 
replace with the following: 

Use either a non-contacting laser or sonar type ski system with a minimum of three referencing 
stations mounted on the milling machine at a length of at least 24 feet.

RESURFACING EXISTING BRIDGES:
(3-20-12) (Rev. 8-21-12) SP6 R61BR

The Contractor's attention is directed to the fact that he will be required to mill and resurface the 
bridges on Maps 4, 5 & 7 as directed by the Engineer.

Place the surface so as to follow a grade line set by the Engineer with the minimum thickness as 
shown on the sketch herein or as directed by the Engineer.  State Forces will make all necessary 
repairs to the bridge floors prior to the time that the Contractor places the proposed surfacing.  Give 
the Engineer at least 15 days notice prior to the expected time to begin operations so that State 
Forces will have sufficient time to complete their work.
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At all bridges that are not to be resurfaced, mill a taper into existing pavement for a length of 50 feet 
per inch of final surface.  A temporary asphalt wedge will be required immediately after milling to 
ensure smooth travel if the final layer of surface course is not placed on the same day as milling.

ASPHALT CONCRETE PLANT MIX PAVEMENTS:
(2-20-18) (Rev.1-15-19) 610, 1012 SP6 R65

Revise the 2018 Standard Specifications as follows:

Page 6-14, Table 609-3, LIMITS OF PRECISION FOR TEST RESULTS, replace with the 
following: 

TABLE 609-3
LIMITS OF PRECISION FOR TEST RESULTS

Mix Property Limits of Precision
25.0 mm sieve (Base Mix) ± 10.0%
19.0 mm sieve (Base Mix) ± 10.0%

12.5 mm sieve (Intermediate & Type P-57) ± 6.0%
9.5 mm sieve (Surface Mix) ± 5.0%
4.75 mm sieve (Surface Mix) ± 5.0%

2.36 mm sieve (All Mixes, except S4.75A) ± 5.0%
1.18 mm sieve (S4.75A) ± 5.0%

0.075 mm sieve (All Mixes) ± 2.0%
Asphalt Binder Content ± 0.5%

Maximum Specific Gravity (Gmm) ± 0.020
Bulk Specific Gravity (Gmb) ± 0.030

TSR ± 15.0%
QA retest of prepared QC Gyratory 
Compacted Volumetric Specimens ± 0.015

Retest of QC Core Sample ± 1.2% (% Compaction)
Comparison QA Core Sample ± 2.0% (% Compaction)
QA Verification Core Sample ± 2.0% (% Compaction)

Density Gauge Comparison of QC Test ± 2.0% (% Compaction)
QA Density Gauge Verification Test ± 2.0% (% Compaction)

Revise the 2018 Standard Specifications as follows:

Page 6-17, Table 610-1, MIXING TEMPERATURE AT THE ASPHALT PLANT, replace with 
the following: 

TABLE 610-1
MIXING TEMPERATURE AT THE ASPHALT PLANT

Binder Grade JMF Temperature
PG 58-28; PG 64-22 250 - 290°F

PG 76-22 300 - 325°F
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Page 6-17, Subarticle 610-3(C), Job Mix Formula (JMF), lines 38-39, delete the fourth paragraph.

Page 6-18, Subarticle 610-3(C), Job Mix Formula (JMF), line 12, replace “SF9.5A” with 
“S9.5B”.

Page 6-18, Table 610-3, MIX DESIGN CRITERIA, replace with the following: 

TABLE 610-3
MIX DESIGN CRITERIA
Compaction 

Levels Volumetric Properties

Gmm @ VMA VTM VFA
Mix
Type

Design
ESALs

millions A

Binder
PG

Grade B

Nini Ndes

Max. 
Rut 

Depth
(mm) % Min. % Min.-Max.

%Gmm
@ Nini

S4.75A < 1 64 - 22 6 50 11.5 16.0 4.0 - 6.0 65 - 80  91.5
S9.5B 0 - 3 64 - 22 6 50 9.5 16.0 3.0 - 5.0 70 - 80  91.5
S9.5C 3 - 30 64 - 22 7 65 6.5 15.5 3.0 - 5.0 65 - 78  90.5
S9.5D > 30 76 - 22 8 100 4.5 15.5 3.0 - 5.0 65 - 78  90.0
I19.0C ALL 64 - 22 7 65 - 13.5 3.0 - 5.0 65 - 78  90.5
B25.0C ALL 64 - 22 7 65 - 12.5 3.0 - 5.0 65 - 78  90.5

Design Parameter Design Criteria
Dust to Binder Ratio (P0.075 / Pbe) 0.6 - 1.4 CAll Mix

Types Tensile Strength Ratio (TSR) D 85% Min. E

A. Based on 20 year design traffic.
B. Volumetric Properties based on specimens compacted to Ndes as modified by the Department.
C. Dust to Binder Ratio (P0.075 / Pbe) for Type S4.75A is 1.0 - 2.0.
D. NCDOT-T-283 (No Freeze-Thaw cycle required).
E. TSR for Type S4.75A & B25.0C mixes is 80% minimum.

Page 6-19, Table 610-5, BINDER GRADE REQUIREMENTS (BASED ON RBR%), replace 
with the following: 

TABLE 610-5
BINDER GRADE REQUIREMENTS (BASED ON RBR%)

Mix Type %RBR ≤ 20% 21% ≤ %RBR ≤ 30% %RBR > 30%

S4.75A, 
S9.5B, S9.5C, 

I19.0C, B25.0C
PG 64-22 PG 64-22A PG 58-28

S9.5D, OGFC PG 76-22B n/a n/a
A. If the mix contains any amount of RAS, the virgin binder shall be PG 58-28.
B. Maximum Recycled Binder Replacement (%RBR) is 18% for mixes using PG 76-22 binder.

Page 6-20, Table 610-6, PLACEMENT TEMPERATURES FOR ASPHALT, replace with the 
following: 

TABLE 610-6
PLACEMENT TEMPERATURES FOR ASPHALT

Asphalt Concrete Mix Type Minimum Surface and Air Temperature
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B25.0C 35F
I19.0C 35F

S4.75A, S9.5B, S9.5C 40F A
S9.5D 50F

A. For the final layer of surface mixes containing recycled asphalt shingles (RAS), the minimum surface and air 
temperature shall be 50F.

Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 34-35, delete the second 
sentence and replace with the following: 

Use an MTV for all surface mix regardless of binder grade on Interstate, US Routes, and NC Routes 
(primary routes) that have 4 or more lanes and median divided.

Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 36-38, delete the fourth sentence 
and replace with the following:
Use MTV for all ramps, loops, Y-line that have 4 or more lanes and are median divided, full width 
acceleration lanes, full width deceleration lanes, and full width turn lanes that are greater than 1000 
feet in length.

Page 6-23, Table 610-7, DENSITY REQUIREMENTS, replace with the following: 

TABLE 610-7
DENSITY REQUIREMENTS

Mix Type Minimum % Gmm
(Maximum Specific Gravity)

S4.75A 85.0 A
S9.5B 90.0

S9.5C, S9.5D, I19.0C, B25.0C 92.0
A. Compaction to the above specified density will be required when the S4.75A mix is applied at a rate of 100 

lbs/sy or higher.

Page 6-24, Article 610-13, FINAL SURFACE TESTING, lines 35-36, delete the second sentence 
and replace with the following: 

Final surface testing is not required on ramps, loops and turn lanes.  

Page 6-26, Subarticle 610-13(A)(1), Acceptance for New Construction, lines 29-30, delete the 
second sentence and replace with the following: 

Areas excluded from testing by the profiler may be tested using a 10-foot straightedge in accordance 
with Article 610-12.

Page 6-27, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 41-46, 
delete the eighth and ninth sentence of this paragraph and replace with the following:

Take profiles over the entire length of the final surface travel lane pavement exclusive of structures, 
approach slabs, paved shoulders, tapers, or other irregular shaped areas of pavement, unless 
otherwise approved by the Engineer. Test in accordance with this provision all mainline travel lanes, 
full width acceleration or deceleration lanes and collector lanes.
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Page 6-28, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 1-2, 
delete these two lines.

Page 6-32, Article 610-16 MEASUREMENT AND PAYMENT, replace with the following:

Pay Item Pay Unit
Asphalt Concrete Base Course, Type B25.0C Ton
Asphalt Concrete Intermediate Course, Type I19.0C Ton
Asphalt Concrete Surface Course, Type S4.75A Ton
Asphalt Concrete Surface Course, Type S9.5B Ton
Asphalt Concrete Surface Course, Type S9.5C Ton
Asphalt Concrete Surface Course, Type S9.5D Ton

Page 10-30, Table 1012-1, AGGREGATE CONSENSUS PROPERTIES, replace with the 
following: 

TABLE 612-1
AGGREGATE CONSENSUS PROPERTIESA

Mix Type
Coarse 

Aggregate
AngularityB

Fine Aggregate 
Angularity

% Minimum

Sand Equivalent
% Minimum

Flat and 
Elongated
5 : 1 Ratio 

% Maximum
Test Method ASTM D5821 AASHTO T 304 AASHTO T 176 ASTM D4791

S4.75A; S9.5B 75 / - 40 40 -

S9.5C; I19.0C; 
B25.0C 95 / 90 45 45 10

S9.5D 100 / 100 45 50 10

OGFC 100 / 100 45 45 10
UBWC 100 / 85 45 45 10

A. Requirements apply to the design aggregate blend.
B. 95 / 90 denotes that 95% of the coarse aggregate has one fractured face and 90% has 2 or more fractured 

faces.

PAVING INTERSECTIONS:
(7-1-95) (Rev. 8-21-12) 610 SP6 R67BR

Resurface all paved intersections back to the ends of the radii, or as directed by the Engineer.
The pavement placed in the intersections shall be of the same material and thickness placed on the 
mainline of the project.
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TRENCHING FOR BASE COURSE (MILLING):
(7-1-95) (Rev.1-19-16) 610 SP6 R79AR(Div 10)

Perform all trenching necessary to place the asphalt concrete base course widening in accordance 
with the typical sections, at locations shown on the sketch maps, and as directed by the Engineer.  
All trenching for asphalt base course shall be by use of an approved milling machine.

Perform the trenching for the base course on the same day that the base course is to be placed.  If the 
base course cannot be placed on the same day the trench section is excavated, backfill the trench with 
earth material and compact it to the satisfaction of the Engineer.  Once the trench is open, perform 
backfilling and re-opening of the trench at no cost to the Department.

The Contractor will be restricted to widening one side of the project at a time unless otherwise 
permitted by the Engineer.  In widening, operate equipment and conduct operations in the same 
direction as the flow of traffic.

Compact the asphalt concrete base course in the widened areas using means and methods acceptable 
to the Engineer.  Density testing will be performed in accordance with Section 10.3.4 of the QMS 
Manual. 

Place the excavated material from trenching operation on the adjacent shoulder area as directed by 
the Engineer.  Cut adequate weep holes in the excavated material to provide for adequate drainage as 
directed by the Engineer.  Remove all excavated material from all drives to provide ingress and 
egress to abutting properties and from in front of mailboxes and paper boxes.  Saw a neat edge and 
remove all asphalt and/or concrete driveways, as directed by the Engineer, to the width of the 
widening and dispose of any excavated concrete or asphalt materials.  Properly reconnect driveways. 
The Contractor shall relocate existing mailboxes and paper boxes to accommodate the 
widening.

Upon completion of the paving operation, backfill the trench to the satisfaction of the Engineer.  
Properly dispose of any excess material remaining after this operation.

No direct payment will be made for trenching, milling, sawing, and removal of driveways, 
relocating mailboxes and paper boxes, depositing material on shoulder area, backfilling trench, or 
removal of spoil material, as the cost of this work shall be included in the bid unit price per ton for 
Asphalt Concrete Base Course, Type ___.

ASPHALT CONCRETE SURFACE COURSE, TYPE XXX (LEVELING COURSE):
(7-1-95) (Rev. 8-21-12) 610 SP6 R85R

Place a leveling course of Asphalt Concrete Surface Course, Type ___ at locations shown on the 
sketch maps and as directed by the Engineer.  The rate of this leveling course is not established but 
will be determined by allowing the screed to drag the high points of the section.  It is anticipated that 
some map numbers will be leveled from beginning to end while others may only require a leveling 
course for short sections.

The Asphalt Concrete Surface Course, Type __ (Leveling Course) shall meet the requirements of 
Section 610 of the 2018 Standard Specifications except payment will be made at the contract unit 
price per ton for Asphalt Concrete Surface Course, Type __ (Leveling Course).
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PATCHING EXISTING PAVEMENT:
(1-15-02) (Rev. 8-16-22) 610 SP6 R88R(rev)

Description

The Contractor's attention is directed to the fact that there are areas of existing pavement on this 
project that will require repair prior to resurfacing.  Patch the areas that, in the opinion of the 
Engineer, need repairing.  The areas to be patched will be delineated by the Engineer prior to the 
Contractor performing repairs. The Contractor will be required to use a milling machine suitable 
to performing a minimum patch of 4 ft. in width when patching on all maps.  See Patching 
Detail.

Materials

The patching consists of Asphalt Concrete Base Course, Asphalt Concrete Intermediate Course, 
Asphalt Concrete Surface Course, or a combination of base, intermediate and surface course.

Construction Methods

Remove existing pavement at locations directed by the Engineer in accordance with Section 250 of 
the Standard Specifications.

Place Asphalt Concrete Intermediate Course, in lifts not exceeding 4.0 inches.  Utilize 
compaction equipment suitable for compacting patches as small as 3.5 feet by 6 feet on each lift.  
Use an approved compaction pattern to achieve proper compaction.  If patched pavement is to be 
open to traffic for more than 48 hours prior to overlay, use Asphalt Surface Course in the top 
1.5 inches of the patch.

Schedule operations so that all areas where pavement has been removed will be repaired on the same 
day of the pavement removal and all lanes of traffic restored.

Measurement and Payment

Patching Existing Pavement will be measured and paid as the actual number of tons of asphalt plant 
mix complete in place that has been used to make completed and accepted repairs.  The asphalt plant 
mixed material will be measured by being weighed in trucks on certified platform scales or other 
certified weighing devices. The above price and payment will be full compensation for all work 
covered by this provision, including but not limited to removal and disposal of all types of pavement; 
furnishing and applying tack coat; furnishing, placing, and compacting of asphalt plant mix; and 
furnishing scales.

Furnishing asphalt binder will be paid as provided in Article 620-4 for Asphalt Binder for Plant Mix 
for each grade required.

Payment will be made under:

Pay Item Pay Unit
Patching Existing Pavement Ton
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ADJUSTMENT OF MANHOLES, METER BOXES, AND VALVE BOXES:
(7-1-95) (Rev. 8-21-12) 858 SP8 R97R

The Contractor's attention is directed to Article 858-3 of the 2018 Standard Specifications.  Cast iron 
or steel fittings will not be permitted for the adjustment of manholes, meter boxes, and valve boxes 
on this project.

ADJUSTMENT OF CATCH BASINS, MANHOLES, DROP INLETS, METER BOXES AND 
VALVE BOXES:
(11-15-22) 858 SP8 R98R

Revise the 2018 Standard Specifications as follows:

Page 8-38, Article 858-4 MEASUREMENT AND PAYMENT, lines 10-11, delete and replace the 
fifth paragraph with the following:  

Where any catch basin, drop inlet, manhole, meter box or valve box is adjusted more than once 
because of milling operations, each adjustment will be measured and paid.  

PORTLAND CEMENT CONCRETE PRODUCTION AND DELIVERY:
(9-15-20)                                     1000, 1014, 1024                            SP10 R01
   

 Revise the 2018 Standard Specifications as follows:

 Page 10-6, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following:     

TABLE 1000-1
REQUIREMENTS FOR CONCRETE

Maximum Water-Cement Ratio Consistency 
Maximum Slump Cement Content

Air-Entrained 
Concrete

Non-Air-
Entrained 
Concrete Vibrated Non-Vibrated
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es
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e 
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8 
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Rounded 
Aggregate

Angular 
Aggregate

Rounded 
Aggregate

Angular 
Aggregate V

ib
ra

te
d

N
on

-V
ib

ra
te

d

Min. Max. Min. Max.
Units psi inch inch lb/cy lb/cy lb/cy lb/cy
AA 4500 0.381 0.426 --- --- 3.5A --- 639 715 --- ---
AA 
Slip 

Form
4500 0.381 0.426 --- --- 1.5 --- 639 715 --- ---

Drilled 
Pier 4500 --- --- 0.450 0.450 ---

5 – 7
dry

7 - 9
wet

--- --- 640 800

A 3000 0.488 0.532 0.550 0.594 3.5 A 4.0 564 --- 602 ---
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B 2500 0.488 0.567 0.559 0.630

1.5
machine 
placed

2.5 A

hand 
placed

4.0 508 --- 545 ---

Sand 
Light-
weight

4500 --- 0.420 --- --- 4.0 A --- 715 --- --- ---

Latex 
Modifi

ed

3000
(at 7 
days)

0.400 0.400 --- --- 6.0 --- 658 --- --- ---

Flowab
le Fill 

excavat
able

150
max.
(at 56    
days)

as needed as needed as needed as needed --- Flowable --- --- 40 100

Flowab
le Fill
 non-

excavat
able

125 as needed as needed as needed as needed --- Flowable --- --- 100 as needed

Pavem
ent

4500
Design, 

field

650
flexural, 
design 
only

0.559 0.559 --- ---

1.5
slip form

3.0
hand 

placed

--- 526 --- --- ---

Precast
See 

Table 
1077-1

as needed as needed --- --- 6.0 as needed as needed as needed as needed as needed

Prestre
ssed

per 
contract

See Table 
1078-1

See Table 
1078-1 --- --- 8.0 --- 564 as needed --- ---

A. The slump may be increased to 6 inches, provided the increase in slump is achieved by adding 
a chemical admixture conforming to Section 1024-3. In no case shall the water-cement ratio 
on the approved design be exceeded. Concrete exhibiting segregation and/or excessive 
bleeding will be rejected. Utilizing an Admixture to modify slump does not relinquish the 
contractor’s responsibility to ensure the final product quality and overall configuration meets 
design specifications. Caution should be taken when placing these modified mixes on steep 
grades to prevent unintended changes to the set slope.

HIGH STRENGTH CONCRETE FOR DRIVEWAYS:
(11-21-00) (Rev. 1-17-12) 848 SP10 R02

Use high early strength concrete for all driveways shown in the plans and as directed by the 
Engineer.  Provide high early strength concrete that meets the requirements of Article 1000-5 of the 
2018 Standard Specifications.

Measurement and payment will be in accordance with Section 848 of the 2018 Standard 
Specifications.
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THERMOPLASTIC INTERMIXED BEAD TESTING:
7-19-22 1087 SP10 R04

Revise the 2018 Standard Specifications as follows:

Page 10-183, Subarticle 1087-7(B) Thermoplastic Pavement Marking Material Composition, 
delete line 34 and 35.

Page 10-184, Article 1087-8 MATERIAL CERTIFICATION, delete and replace with the 
following after line 34:

Drop-on Glass Beads Type 3 Material Certification and Type 4 Material Certification
Intermix Glass Beads  Type 2 Material Certification and Type 3 Material Certification
Paint  Type 3 Material Certification
Removable Tape  Type 3 Material Certification
Thermoplastic  Type 3 Material Certification and Type 4 Material Certification
Cold Applied Plastic  Type 2 Material Certification and Type 3 Material Certification
Polyurea  Type 2 Material Certification and Type 3 Material Certification

THERMOPLASTIC PAVEMENT MARKING MATERIAL – COLOR TESTING:
3-19-19 1087 SP10 R05

Revise the 2018 Standard Specifications as follows:

Pages 10-183 and 10-184, Subarticle 1087-7(D)(1)(b) Yellow, lines 9-11, delete and replace with 
the following:

Obtain Color Values Y,x,y per ASTM E1349 using C/2° illuminant/observer.
Results shall be Y ≥ 45%, and x,y shall fall within PR#1 chart chromaticity limits.    

AASHTO TYPE 4/NCDOT STANDARD BEAD - DOUBLE DROPPED GLASS BEADS:
(12-07-21) (Rev. 01-12-22)

Description

This work will consist of applying NCDOT approved standard glass beads along with the 
application of AASHTO Type IV glass beads on extruded thermoplastic and polyurea pavement 
markings. Use NCDOT standard glass beads that are on the NCDOT Approved Products List and
conform to Sections 1087 and 1205 of the Standard Specifications. Except for gradation 
requirements, AASHTO Type IV glass beads shall meet the same Standard Specifications and 
shall contain 80% true spheres. An independent lab test is required for both categories of glass 
beads before application.

Application

This combination of glass beads shall be applied concurrently. Two separate passes over the 
pavement marking binder are not allowed. Extruded thermoplastic shall contain intermixed 
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glass beads conforming to Standard Specifications. Glass beads should be applied at the 
manufacturer’s rate to meet the retroreflectivity requirements below within 30 days after final 
application.

MINIMUM REFLECTOMETER REQUIREMENTS
FOR AASHTO Type IV/NCDOT Standard Glass Beads

Item Color Reflectivity
White 450 mcd/lux/m2

AASHTO Type IV/NCDOT
Standard Glass Beads

Yellow 350 mcd/lux/m2

Measurement and Payment

No separate measurement or payment will be made for meeting the requirements of this Special 
Provision. All costs for this work shall be included in the contract unit price bid for the extruded 
thermoplastic and polyurea pavement markings item(s) in the contract.

NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKERS:
10-19-21 (Rev. 11-16-21) 1086, 1250, 1253       SP10 R08                                         SP10 R08

Revise the 2018 Standard Specifications as follows:

Pages 10-177 and 10-178, Subarticle 1086-3 SNOWPLOWABLE PAVEMENT MARKERS, 
delete items (A), (B) and (C)(1) and replace with the following:

(A) General
Use non-cast iron snowplowable pavement markers evaluated by NTPEP. The non-cast iron 
snowplowable pavement marker shall consist of a housing with one or more glass or plastic face 
lens type reflective lenses to provide the required color designation. The marker shall be 
designed or installed in a manner that minimizes damage from snowplow blades. Plastic lens 
faces shall use an abrasion resistant coating.

(B) Housings
(1) Dimensions

The dimension, slope and minimum area of reflecting surface shall conform to dimensions as 
shown in the plans. The minimum area of each reflecting surface shall be
1.44 sq.in.

(2) Materials
Use non-cast iron snowplowable pavement markers that are on the NCDOT Approved 
Products List.

(3) Surface
The surface of the housing shall be free of scale, dirt, rust, oil, grease or any other 
contaminant which might reduce its bond to the epoxy adhesive.

(4) Identification
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Mark the housing with the manufacturer's name and model number of marker.

(C) Reflectors
(1) General

Laminate the reflector to an elastomeric pad and attach with adhesive to the housing. The 
thickness of the elastomeric pad shall be 0.04".

Pages 12-14, Subarticle 1250-3(C) Removal of Existing Pavement Markers, lines 19-29, delete 
and replace with the following:

Remove the existing raised pavement markers or the snowplowable pavement markers including the 
housings, before overlaying an existing roadway with pavement. Repair the pavement by filling 
holes as directed by the Engineer.

When traffic patterns are changed in work zones due to construction or reconstruction, remove all 
raised pavement markers or snowplowable markers including housings that conflict with the new 
traffic pattern before switching traffic to the new traffic pattern. Lens removal in  lieu of total 
housing removal is not an acceptable practice for snowplowable markers.

Properly dispose of the removed pavement markers. No direct payment will be made for removal or 
disposal of existing pavement markers or repair of pavement, as such work will be incidental to other 
items in the contract.

Pages 12-16, Subarticle 1253-1 DESCRIPTION, lines 4-5, delete and replace with the following:

Furnish, install and maintain non-cast iron snowplowable pavement markers in accordance with the 
contract.

Pages 12-16 and 12-17, Subarticle 1253-3 CONSTRUCTION METHODS, delete items (A), (B) 
and (C) and replace with the following:

(A) General
Bond marker housings to the pavement with epoxy adhesive.  Mechanically mix and dispense 
epoxy adhesives as required by the manufacturer's specifications. Place the markers immediately 
after the adhesive has been mixed and dispensed.

If saw cutting, milling, or grooving operations are used, promptly remove all resulting debris 
from the pavement surface. Install the marker housings within 7 calendar days after saw cutting, 
milling, or grooving the pavement. Remove and dispose of loose material from the slots by 
brushing, blow cleaning, or vacuuming. Dry the slots before applying the epoxy adhesive. Install 
non-cast iron snowplowable pavement markers according to the
manufacturer’s recommendations.

Protect the non-cast iron snowplowable pavement markers until the epoxy has initially cured and 
is track free.
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(B) Reflector Replacement
In the event that a reflector is damaged, replace the damaged reflector by using adhesives and 
methods recommended by the manufacturer of the markers and approved by the Engineer.
This work is considered incidental if damage occurs during the initial installation of the marker 
housings and maintenance of initial non-cast iron snowplowable markers specified in this 
section. This work will be paid for under the pay item for the type of reflector replacement if the 
damage occurred after the initial installation of the non-cast iron snowplowable pavement 
marker.

Missing housings shall be replaced. Broken housings shall be removed and replaced. In both 
cases the slot for the housings shall be properly prepared prior to installing the new housing; 
patch the existing marker slots as directed by the Engineer and install the new marker 
approximately one foot before or after the patch. Removal of broken housings and preparation of 
slots will be considered incidental to the work of replacing housings.

Pages 12-17, Subarticle 1253-4 MAINTENANCE, lines 5, delete and replace with the following:

Maintain all installed non-cast iron snowplowable pavement markers until acceptance.

Pages 12-17, Subarticle 1253-5 MEASUREMENT AND PAYMENT, lines 7-8, delete and 
replace with the following:

Non-Cast Iron Snowplowable Pavement Markers will be measured and paid as the actual 
number of non-cast iron snowplowable pavement markers satisfactorily placed and accepted 
by the Engineer.

Pages 12-17, Subarticle 1253-5 MEASUREMENT AND PAYMENT, lines 11, delete and replace 
with the following:

Payment will be made under:

Pay Item         Pay Unit
        Non-Cast Iron Snowplowable Pavement Marker                       Each
        Replace Snowplowable Pavement Marker Reflector                Each

MATERIALS FOR PORTLAND CEMENT CONCRETE:
 (9-15-20)                                            1000, 1024     SP10 R24

Revise the 2018 Standard Specifications as follows:

Page 10-52, Article 1024-4, WATER, lines 3-4, delete the first sentence and replace with the 
following:

Test water from wells at all locations. Test public water supplies from all out of state locations and in 
the following counties:  Beaufort, Bertie, Brunswick, Camden, Carteret, Chowan, Craven, 
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Currituck, Dare, Gates, Hyde, New Hanover, Onslow, Pamlico, Pasquotank, Pender, Perquimans, 
Tyrell and Washington unless the Engineer waives the testing requirements. 

Page 10-52, Table 1024-2, PHYSICAL PROPERTIES OF WATER, replace with the following: 

TABLE 1024-2
PHYSICAL PROPERTIES OF WATER

Property Requirement Test Method
Compression Strength, minimum 
percent of control at 3 and 7 days 90% ASTM C1602

Time of set, deviation from control From 1:00 hr. earlier 
to 1:30 hr. later ASTM C1602

pH 4.5 to 8.5 ASTM D1293 *
Chloride Ion Content, Max. 250 ppm ASTM D512 *

Total Solids Content (Residue), 
Max. 1,000 ppm  SM 2540B *

Resistivity, Min. 0.500 kohm-cm ASTM D1125 *
*Denotes an alternate method is acceptable. Test method used shall be referenced in the test report.

MATERIAL AND EQUIPMENT STORAGE & PARKING OF PERSONAL VEHICLES:
11-17-21(Rev. 8-16-22) 1101 SP11 R03

Revise the 2018 Standard Specifications as follows:

Page 11-2, Article 1101-8 MATERIAL AND EQUIPMENT STORAGE, line 35-38, delete and 
replace with the following:

When work is not in progress, keep all personnel, equipment, machinery, tools, construction debris, 
materials and supplies away from active travel lanes that meets Table 1101-1. 

TABLE 1101-1
MATERIAL AND EQUIPMENT STORAGE FROM ACTIVE TRAVEL LANES

Posted Speed Limit (mph) Distance (ft)
40 or less ≥ 18

45-50 ≥ 28
55 ≥ 32

60 or higher ≥ 40

When vehicles, equipment and materials are protected by concrete barrier or guardrail, they shall be 
offset at least 5 feet from the barrier or guardrail.

Page 11-2, Article 1101-9 PARKING OF PERSONAL VEHICLES, line 40-41, delete and 
replace with the following:

Provide staging areas for personal vehicle parking in accordance with Article 1101-8 or as directed 
by the Engineer before use.
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WORK ZONE INSTALLER:
(7-20-21)(Rev. 8-16-22) 1101, 1150 SP11 R04

Provide the service of at least one qualified work zone installer during the setup, installation, and 
removal of temporary traffic control within the highway right of way.  The qualified work zone 
installer shall serve as crew leader and shall be on site and directing the installation and removal of 
temporary traffic control.  If multiple temporary traffic control installations or removals are 
occurring simultaneously, then each shall have a qualified work zone installer.

The work zone installer shall be qualified by an NCDOT approved training agency or other NCDOT 
approved training provider in the safe and competent set up of temporary traffic control.  For a 
complete listing of approved training agencies, see the Work Zone Safety Training webpage.

A work zone supervisor, in accordance with Article 1101-13 of the Standard Specifications, may 
fulfill the role of the work zone installer during the setup, installation, and removal of temporary 
traffic control within the highway right of way provided they are on site and directing the installation 
and removal of temporary traffic control.

All other individuals participating in the setup, installation, and removal of temporary traffic control 
within the highway right of way shall be certified as a qualified flagger in accordance with Article 
1150-3 of the Standard Specifications, even if flagging is not being performed as part of the traffic 
control.

Provide the name and contact information of all qualified work zone installers to the Engineer prior 
to or at the preconstruction conference.  Additionally, provide a qualification statement that all other 
individuals participating in the setup, installation, and removal of temporary traffic control are 
qualified flaggers that have been properly trained through an NCDOT approved training agency or 
other NCDOT approved training provider.

All certification records for qualified work zone installers and flaggers shall be uploaded by the 
approved training agency or other NCDOT approved training provider to the Department’s Work 
Zone Education Verification App (WZ-EVA) prior to the qualified work zone installer or flagger 
performing any traffic control duties on the project.  For more information about WZ-EVA, see the 
Work Zone Safety Training webpage.
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LAW ENFORCEMENT:
(6-21-22)(Rev. 11-15-22) 1190 SP11 R30

Revise the 2018 Standard Specifications as follows:

Page 11-19, Article 1190-1 DESCRIPTION, lines 4-5, replace the paragraph with the following:

Furnish Law Enforcement Officers and official Law Enforcement vehicles to direct traffic in 
accordance with the contract.

Page 11-19, Article 1190-2 CONSTRUCTION METHODS, lines 7-10, replace the first and 
second paragraph with the following:

Use off duty uniformed Law Enforcement Officers and official Law Enforcement vehicles equipped 
with blue lights to direct or control traffic as required by the plans or by the Engineer.  

Law Enforcement vehicles shall not be parked within the buffer space on any roadway.  Law 
Enforcement vehicles shall not be used to close or block an active travel lane on multilane roadways 
with a posted speed limit of 45 MPH or higher, except as allowed during rolling roadblock 
operations as shown in the Roadway Standard Drawings or while responding to an emergency.

Page 11-19, Article 1190-3 MEASUREMENT AND PAYMENT, lines 14-15, replace the second 
sentence of the first paragraph with the following:

There will be no direct payment for official Law Enforcement vehicles as they are considered 
incidental to the pay item.

EXTRUDED THERMOPLASTIC PAVEMENT MARKING THICKNESS:
3-19-19 (Rev. 6-21-22) 1205 SP12 R05

Revise the 2018 Standard Specifications as follows:

Page 12-6, Subarticle 1205-4(A)(1) General, lines 5-8, delete the second sentence and replace 
with the following:

Use application equipment that provides multiple width settings ranging from 4 inches to 12 inches 
and multiple thickness settings to achieve the required thickness above the surface of the pavement 
as shown in Table 1205-3.

Page 12-7, Table 1205-3, THICKNESS REQUIREMENTS FOR THERMOPLASTIC,
replace with the following:

TABLE 1205-3
MINIMUM THICKNESS REQUIREMENTS FOR THERMOPLASTIC

Thickness Location
240 mils In-lane and shoulder-transverse pavement markings (rumble strips). May be placed in 

2 passes.
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90 mils Center lines, skip lines, transverse bands, mini-skip lines, characters, bike lane
symbols, crosswalk lines, edge lines, gore lines, diagonals, and arrow symbols

REMOVAL OF EXISTING SNOWPLOWABLE PAVEMENT MARKERS:

The Contractor’s attention is directed to the fact that there are Snowplowable pavement markers on 
this project.

Remove and dispose of these markers prior to the paving operation.

No direct payment will be made for this work, as it will be incidental to the other items in this 
contract.

PORTABLE CONSTRUCTION LIGHTING:
4-19-22 1413       SP14 R13                                         

Revise the 2018 Standard Specifications as follows:

Page 14-24, Article 1413-3 TOWER LIGHT, lines 2-7, delete and replace the first and second 
sentence in the first paragraph with the following:

Use tower lights which consist of mercury vapor, metal halide, high pressure sodium, low pressure 
sodium or light emitting diode (with correlated color temperature of 4000 Kelvin or less) fixtures 
mounted on a tower approximately 30 feet in height.  Use tower light fixtures which are heavy duty 
flood, area, or roadway style with wide beam spread, have sufficient output to provide the minimum 
illumination requirements for the Category of work, are weatherproof and supplied with attached 
waterproof power cord and plug.  

Page 14-24, Article 1413-3 TOWER LIGHT, lines 11-12, delete and replace the second paragraph 
with the following:

Provide tower lights of sufficient wattage or quantity to provide the minimum average maintained 
horizontal illuminance over the work area based on the Category of work as shown in Table 1413-1. 
For any work not covered in Table 1413-1, provide a minimum average maintained horizontal 
illuminance of 20.0 footcandles over the work area.
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EROSION AND STORMWATER CONTROL FOR SHOULDER CONSTRUCTION AND 
RECONSTRUCTION:
(11-16-10) (Rev. 1-21-20) 105-16, 225-2, Division 16 SP16 R03R

Land disturbing operations associated with shoulder construction/reconstruction may require erosion 
and sediment control/stormwater measure installation.  National Pollutant Discharge Elimination 
System (NPDES) inspection and reporting may be required.

Erosion control measures shall be installed per the erosion control detail in any area where the 
vegetated buffer between the disturbed area and surface waters (streams, wetlands, or open waters) 
or drainage inlet is less than 10 feet.  The Engineer may reduce the vegetated buffer threshold for this 
requirement to a value between 5 and 10 feet.  Erosion control measures shall be spot checked every 
7 days until permanent vegetative establishment.

In areas where shoulder construction/reconstruction includes disturbance or grading on the front 
slope or to the toe of fill, relocating ditch line or backslope, or removing vegetation from the ditch 
line or swale, NPDES inspection and monitoring are required every 7 days or within 24 hours of a 
rainfall event of greater than 1.0 inch. Maintain daily rainfall records.  Install erosion control 
measures per detail.

In areas where the vegetated buffer is less than 10 feet between the disturbed area and waters of the 
State classified as High Quality Water (HQW), Outstanding Resource Water (ORW), Critical Areas, 
or Unique Wetlands, NPDES inspection and monitoring are required every 7 days or within 24 hours 
of a rainfall event of greater than 1.0 inch. The Engineer may reduce the vegetated buffer threshold 
for this requirement to a value between 5 and 10 feet.  The plans or provisions will indicate the 
presence of these water classifications. Maintain daily rainfall records.  Install erosion control 
measures per detail.

Land disturbances hardened with aggregate materials receiving sheet flow are considered 
non-erodible.

Sites that require lengthy sections of silt fence may substitute with rapid permanent seeding and 
mulching as directed by the Engineer.

NPDES documentation shall be performed by a Level II Erosion and Sediment Control/Stormwater 
certificate holder.

Materials used for erosion control will be measured and paid as stated in the contract.

STABILIZATION REQUIREMENTS:
(4-30-2019) S-3

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-
010000 general construction permit effective April 1, 2019 issued by the North Carolina Department 
of Environment and Natural Resources Division of Water Quality.  Temporary or permanent ground 
cover stabilization shall occur within 7 calendar days from the last land-disturbing activity, with the 
following exceptions in which temporary or permanent ground cover shall be provided in 14 
calendar days from the last land-disturbing activity:
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 Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less
 Slopes 3:1 or flatter, with a slope of length of 50 ft. or less
 Slopes 4:1 or flatter

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with no 
exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined by 
North Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and permanent ground 
cover stabilization shall be achieved in accordance with the provisions in this contract and as 
directed.

SEEDING AND MULCHING:
(West)

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall be 
as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 
determined.  All rates are in pounds per acre.

Shoulder and Median Areas

August 1 - June 1 May 1 - September 1
20# Kentucky Bluegrass 20# Kentucky Bluegrass
75# Hard Fescue 75# Hard Fescue
25# Rye Grain 10# German or Browntop Millet
500# Fertilizer 500# Fertilizer
4000# Limestone 4000# Limestone

Areas Beyond the Mowing Pattern, Waste and Borrow Areas:

August 1 - June 1 May 1 - September 1
100# Tall Fescue 100# Tall Fescue
15# Kentucky Bluegrass 15# Kentucky Bluegrass
30# Hard Fescue 30# Hard Fescue
25# Rye Grain 10# German or Browntop Millet
500# Fertilizer 500# Fertilizer
4000# Limestone 4000# Limestone

Approved Tall Fescue Cultivars

Escalade
Essential

06 Dust
2nd Millennium
3rd Millennium Evergreen 2

Justice
Kalahari
Kitty Hawk 2000

Serengeti
Shelby
Sheridan

Apache III Falcon IV Legitimate Signia
Avenger Falcon NG Lexington Silver Hawk
Barlexas Falcon V LSD Sliverstar
Barlexas II Faith Magellan Shenandoah Elite
Bar Fa Fat Cat Matador Sidewinder
Barrera Festnova Millennium SRP Skyline
Barrington Fidelity Monet Solara
Barrobusto Finelawn Elite Mustang 4 Southern Choice II
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Barvado Finelawn Xpress Ninja 2 Speedway
Biltmore Finesse II Ol’ Glory Spyder LS
Bingo Firebird Olympic Gold Sunset Gold
Bizem Firecracker LS Padre Taccoa
Blackwatch Firenza Patagonia Tanzania
Blade Runner II Five Point Pedigree Trio
Bonsai Focus Picasso Tahoe II
Braveheart Forte Piedmont Talladega
Bravo Garrison Plantation Tarheel
Bullseye Gazelle II Proseeds 5301 Terrano
Cannavaro Gold Medallion Prospect Titan ltd
Catalyst Grande 3 Pure Gold Titanium LS
Cayenne Greenbrooks Quest Tracer
Cessane Rz Greenkeeper Raptor II Traverse SRP
Chipper Gremlin Rebel Exeda Tulsa Time
Cochise IV Greystone Rebel Sentry Turbo
Constitution Guardian 21 Rebel IV Turbo RZ
Corgi Guardian 41 Regiment II Tuxedo RZ
Corona Hemi Regenerate Ultimate
Coyote Honky Tonk Rendition Venture
Darlington Hot Rod Rhambler 2 SRP Umbrella
Davinci Hunter Rembrandt Van Gogh
Desire Inferno Reunion Watchdog
Dominion Innovator Riverside Wolfpack II
Dynamic Integrity RNP Xtremegreen
Dynasty Jaguar 3 Rocket
Endeavor Jamboree Scorpion

Approved Kentucky Bluegrass Cultivars:

4-Season Blue Velvet Gladstone Quantum Leap
Alexa II Blueberry Granite Rambo
America Boomerang Hampton Rhapsody
Apollo Brilliant Harmonie Rhythm
Arcadia Cabernet Impact Rita
Aries Champagne Jefferson Royce
Armada Champlain Juliet Rubicon
Arrow Chicago II Jump Start Rugby II
Arrowhead Corsair Keeneland Shiraz
Aura Courtyard Langara Showcase
Avid Delight Liberator Skye
Award Diva Madison Solar Eclipse
Awesome Dynamo Mercury Sonoma
Bandera Eagleton Midnight Sorbonne
Barduke Emblem Midnight II Starburst
Barnique Empire Moon Shadow Sudden Impact
Baroness Envicta Moonlight SLT Total Eclipse
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Barrister Everest Mystere Touche
Barvette HGT Everglade Nu Destiny Tsunami
Bedazzled Excursion NuChicago Unique
Belissimo Freedom II NuGlade Valor
Bewitched Freedom III Odyssey Voyager II
Beyond Front Page Perfection Washington 
Blacksburg II Futurity Pinot Zinfandel
Blackstone Gaelic Princeton 105
Blue Note Ginney II Prosperity

Approved Hard Fescue Cultivars:

Aurora II Eureka II Oxford Scaldis II
Aurora Gold Firefly Reliant II Spartan II
Berkshire Granite Reliant IV Stonehenge
Bighorn GT
Chariot

Heron
Nordic

Rescue 911
Rhino

On cut and fill slopes 2:1 or steeper add 20# Sericea Lespedeza January 1 - December 31.

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 1-2-
2 ratio is maintained and the rate of application adjusted to provide the same amount of plant food as 
a 10-20-20 analysis and as directed.

WATTLES WITH POLYACRYLAMIDE (PAM):
(10-19-10) (Rev. 1-17-12) 1060,1630,1631 T2

Description

Wattles are tubular products consisting of excelsior fibers encased in synthetic netting.  Wattles are 
used on slopes or channels to intercept runoff and act as a velocity break.  Wattles are to be placed at 
locations shown on the plans or as directed.  Installation shall follow the detail provided in the plans 
and as directed.  Work includes furnishing materials, installation of wattles, matting installation, 
PAM application, and removing wattles.

Materials

Wattle shall meet the following specifications:
100% Curled Wood(Excelsior) Fibers
Minimum Diameter 12 in.
Minimum Density 2.5 lb/ft3 +/- 10%
Net Material Synthetic
Net Openings 1 in. x 1 in.
Net Configuration Totally Encased
Minimum Weight 20 lb. +/- 10% per 10 ft. length 

Stakes shall be used as anchors.
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Provide hardwood stakes a minimum of 2-ft. long with a 2 in. x 2 in. nominal square cross section.  
One end of the stake must be sharpened or beveled to facilitate driving down into the underlying soil.

Matting shall meet the requirements of Article 1060-8 of the 2018 Standard Specifications, or shall 
meet specifications provided elsewhere in this contract.

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12" in 
length with a throat of 1" in width.

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally charged.  
Soil samples shall be obtained in areas where the wattles will be placed, and from offsite material 
used to construct the roadway, and analyzed for the appropriate PAM flocculant to be utilized with 
each wattle.  The PAM product used shall be listed on the North Carolina Department of 
Environment and Natural Resources (NCDENR) Division of Water Quality (DWQ) web site as an 
approved PAM product for use in North Carolina.

Construction Methods

Wattles shall be secured to the soil by wire staples approximately every 1 linear foot and at the end 
of each section of wattle.  A minimum of 4 stakes shall be installed on the downstream side of the 
wattle with a maximum spacing of 2 linear feet along the wattle, and according to the detail.  Install a 
minimum of 2 stakes on the upstream side of the wattle according to the detail provided in the plans.  
Stakes shall be driven into the ground a minimum of 10 in. with no more than 2 in. projecting from 
the top of the wattle.  Drive stakes at an angle according to the detail provided in the plans.

Only install wattle(s) to a height in ditch so flow will not wash around wattle and scour ditch slopes 
and according to the detail provided in the plans and as directed.  Overlap adjoining sections of 
wattles a minimum of 6 in.

Installation of matting shall be in accordance with the detail provided in the plans, and in accordance 
with Article 1631-3 of the 2018 Standard Specifications, or in accordance with specifications 
provided elsewhere in this contract.

Apply PAM over the lower center portion of the wattle where the water is going to flow over at a 
rate of 2 ounces per wattle, and 1 ounce of PAM on matting on each side of the wattle.  
PAM applications shall be done during construction activities after every rainfall event that is equal 
to or exceeds 0.50 in.

The Contractor shall maintain the wattles until the project is accepted or until the wattles are 
removed, and shall remove and dispose of silt accumulations at the wattles when so directed in 
accordance with the requirements of Section 1630 of the 2018 Standard Specifications.

Measurement and Payment

Wattles will be measured and paid for by the actual number of linear feet of wattles which are 
installed and accepted.  Such price and payment will be full compensation for all work covered 
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by this section, including, but not limited to, furnishing all materials, labor, equipment and 
incidentals necessary to install the Wattles.

Matting will be measured and paid for in accordance with Article 1631-4 of the 2018 Standard 
Specifications, or in accordance with specifications provided elsewhere in this contract.

Polyacrylamide (PAM) will be measured and paid for by the actual weight in pounds of PAM 
applied to the wattles.  Such price and payment will be full compensation for all work covered by 
this section, including, but not limited to, furnishing all materials, labor, equipment and incidentals 
necessary to apply the Polyacrylamide (PAM).

Payment will be made under:

Pay Item Pay Unit
Polyacrylamide (PAM) Pound
Wattle Linear Foot

CONSTRUCTION MATERIALS MANAGEMENT:
(3-19-19) (rev. 04-24-19)

Description

The requirements set forth shall be adhered to in order to meet the applicable materials handling 
requirements of the NCG010000 permit.  Structural controls installed to manage construction 
materials stored or used on site shall be shown on the E&SC Plan.  Requirements for handling 
materials on construction sites shall be as follows:

Polyacrylamides (PAMS) and Flocculants

Polyacrylamides (PAMS) and flocculants shall be stored in leak-proof containers that are kept under 
storm-resistant cover or surrounded by secondary containment structures designed to protect adjacent 
surface waters.  PAMS or other flocculants used shall be selected from the NC DWR List of 
Approved PAMS/Flocculants The concentration of PAMS and other flocculants used shall not 
exceed those specified in the NC DWR List of Approved PAMS/Flocculants and in accordance with 
the manufacturer’s instructions.  The NC DWR List of Approved PAMS/Flocculants is available at:

https://files.nc.gov/ncdeq/Water%20Quality/Environmental%20Sciences/ATU/ApprovedPAMS4_1_
2017.pdf

Equipment Fluids

Fuels, lubricants, coolants, and hydraulic fluids, and other petroleum products shall be handled and 
disposed of in a manner so as not to enter surface or ground waters and in accordance with applicable 
state and federal regulations.  Equipment used on the site must be operated and maintained properly 
to prevent discharge of fluids.  Equipment, vehicle, and other wash waters 

https://files.nc.gov/ncdeq/Water%20Quality/Environmental%20Sciences/ATU/ApprovedPAMS4_1_2017.pdf
https://files.nc.gov/ncdeq/Water%20Quality/Environmental%20Sciences/ATU/ApprovedPAMS4_1_2017.pdf


















https://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm
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